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PROJECT INFORMATION 

 

1.01 PROJECT IDENTIFICATION 

A. Project Name: COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION, 

located at 408 North Alister, Port Aransas, TX 78373. 

B. EDR Project Number: 24004. 

C. The Owner, hereinafter referred to as City of Port Aransas, located at 710 W. Avenue A, 

Port Aransas, Texas, 78373. 

 

1.02 INVITATION TO PROSPECTIVE BIDDERS 

A. These documents constitute an invitation to Bid to General Contractors for the 

construction of the project described below. 

 

B. MINORITY AND WOMEN’S BUSINESS ENTERPRISES: The City of Port Aransas is committed 

to developing, establishing, maintaining, and enhancing minority involvement in all the 

city's procurement activities. The City's goal is to have at least a 20% M/WBE participation 

with all procurement processes. It is The City's wish to involve qualified minority/women-

owned businesses to the greatest extent feasible in the Procurement of goods, 

equipment, services, and construction projects. The City, its contractors, their suppliers 

and subcontractors, and vendors of goods, equipment services, and professional services 

shall not discriminate on the basis of race, color, religion, national origin, handicap, or sex 

in the award and/or performance of contracts. However, competition and quality of work 

remains the ultimate "yardstick" in contractor, subcontractor, vendor, service, 

professional service, and supplier utilization. All vendors, suppliers, professionals, and 

contractors doing business or anticipating doing business with The City of Port Aransas 

shall support, encourage, and implement affirmative steps toward our common goal of 

Establishing equal opportunity for all citizens of Port Aransas. 

 

1.03 PROJECT DESCRIPTION 

Summary Project Description: The Work scheduled to be performed for the renovations of the 

existing Community Center facility. This includes demolition, site work, railings (handrail and 

guardrail), temporary security fencing and signs, rough carpentry, roofing, flashing, doors and 

frames, hardware, windows, painting, floor refinishing, Siding replacement, Weather Barrier, 

Insulation, Exterior Window Awnings, Ceilings, Soffit, Trellis, Ramp systems, stairs, Piers, 

Foundation, mechanical, electrical and plumbing systems.  

A. Substitutions: There shall be no Substitutions allowed.  

1.04 PROJECT ARCHITECT 

A. The Architect, hereinafter referred to as EDR Architects, PLLC: Emily Rozypal, A.I.A. 

1. Address: PO Box 271613 

2. City, State, Zip: Corpus Christi, Texas 78427. 

3. Phone: (361) 537-4400. 

4. E-mail: erozypal@edrarchitects.com 
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1.05 PROCUREMENT TIMETABLE 

A. Pre-Bid Conference: Thursday, December 5, 2024, 10:00 a.m. local time at Port Aransas 

Community Center (the site) located at 408 North Alister, Port Aransas, TX 78373. 

B. Pre-Bid Site Tour: Immediately following the Pre-Bid Conference: Thursday, December 5, 

2024 located at 408 North Alister, Port Aransas, TX 78373. 

C. SUBSTITUTIONS: There shall be no substitutions/alternate bids allowed. 

D. Last Request for Information Due: Thursday, December 12, 2024, 5:00 p.m. local time.  

E. Contractor's Statement of Qualifications Due with Sealed Bid: Thursday, December 19, 

2024, before 2:00 p.m. local time. 

F. Bid Due Date: Thursday, December 19, 2024, before 2:00 p.m. local time. 

G. Bid Opening: Thursday, December 19, 2024, 2:00 p.m. local time. 

H. Tentative Award of Bid: within 7-10 Days of Bid Due Date. 

I. Notice to Proceed: within 7-10 days of Contract execution. 

J. Commence Work: within 7-10 days after written Notice to Proceed. 

K. Bids May Not Be Withdrawn Until: 90 days after due date. 

L. Required Substantial Completion Date: Not later than the number of calendar days 

indicated by the Bidder, as indicated in Bid Form.   

M. Liquidated Damages: The Bidder further agrees to pay as Liquidated Damages the sum of 

Five Hundred Dollars ($500.00) for each calendar day that the work is incomplete after 

the expiration of the calendar days specified and any extended days allowed by the 

Owner’s Representative in accordance with the Specifications not as a penalty, but as 

liquidated damages and added expense for supervision and delay in obtaining the use of 

the work. 

N. City of Port Aransas reserves the right to change the schedule or terminate the entire 

procurement process at any time. 

 

1.06 PROCUREMENT DOCUMENTS 

A. Availability of Documents:  

1. Complete set of electronic PDF documents may be obtained by contacting EDR 

Architects, via email, at erozypal@edrarchitects.com. Documents may be reproduced 

at the expense of the user. 

2. On-line at www.cityofportaransas.org. Documents may be reproduced at the expense 

of the user. 

3. City Hall, located at 710 W. Avenue A, Port Aransas, TX 78373. 

 

1.07 BID SECURITY/GUARANTY 

A. Bids shall be accompanied by a security deposit as follows: 

1. The Bid must be accompanied by a Bid guaranty that shall not be less than five 

percent (5%) of the amount of the Bid. At the option of the Bidder, guaranty may 

be a certified check, bank draft, negotiable U. S. Government Bonds (at par value) 
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or a Bid Bond in the form attached.  The Bid Bond shall be secured by a guaranty 

or a surety company listed in the latest issue of U.S. Treasury Circular 570. The 

amount of such Bid Bond shall be within the maximum amount specified for such 

company in said Circular 570. No Bid will be considered unless it is accompanied 

by the required guaranty. Certified check or bank draft must be made payable to 

the order of the City of Port Aransas. Cash deposits will not be accepted. The Bid 

guaranty shall insure the execution of the Agreement and the furnishing of the 

surety bond or bonds by the successful Bidder, all as required by the Contract 

Documents. Certified check or bank drafts, or the amounts thereof, Bid Bonds, 

and negotiable U.S. Government Bonds of unsuccessful Bidders will be returned 

as soon as practical after the opening of the Bids. 

1.08 CONTRACT DOCUMENT FORMAT 

A. Contract Documents between Owner and Contractor shall be the most current AIA 

Contract Document A-Series Format including, but not limited to: 

a. AIA 101 – 2017 Standard Form of Agreement Between Owner and Contractor 

where the basis of payment is a Stipulated Sum. 

b. AIA 201 – 2017 General Conditions of the Contract for Construction. 

 

END OF SECTION 
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INSTRUCTIONS TO BIDDERS 

 

1.1  OWNER 

A. The “Owner”, hereinafter referred to as City of Port Aransas. 

1. Address: 710 W. Avenue A,  

2. City, State, Zip: Port Aransas, Texas, 78373. 

 

1.2  PROJECT ARCHITECT 

A. The “Architect”, hereinafter referred to as EDR Architects, PLLC. Emily Rozypal, 

A.I.A. 

1. Address: PO Box 271613 

2. City, State, Zip: Corpus Christi, Texas 78427. 

3. Phone: (361) 537-4400. 

4. E-mail: erozypal@edrarchitects.com 

 

1.3  OBTAINING DOCUMENTS AND ELECTRONIC (PDF) COPIES OF BID DOCUMENTS 

A. Bid Documents Availability (Documents may be reproduced at the expense of the 

user):  

1. Complete set of digital (PDF) documents may be obtained by contacting 

EDR Architects, via email, at erozypal@edrarchitects.com.  

2. On-line at www.cityofportaransas.org.  

3. City Hall, located at 710 W. Avenue A, Port Aransas, TX 78373. 

B. Bid Documents are made available only for the purpose of obtaining offers for 

this project. Their use does not grant a license for other purposes. Documents 

may be reproduced as needed; however; bidders are responsible for being fully 

aware of all the published documents. 

C. General Contract bidders are advised to include an amount in their bids for 

reproduction of documents to the extent that they deem appropriate for both 

bidding and construction.  

1.4  ACCEPTANCE/REJECTION OF OFFER 

 

A. REJECTION OF BIDS: The Owner reserves the right to consider as unqualified to 

do the work of general construction any Bidder who does not habitually perform 

with his own forces the major portions of the work involved in construction of the 

Improvements embraced in this project. 

 

B. AWARD: The Contract will be awarded to the responsible Bidder submitting the 

lowest and/or best bid complying with the Contract Documents. The Owner 

reserves the right to accept or reject any or all bids if it is deemed to be in the 

best interest of the Owner. Further the Owner reserves the right to reject any bid 

because of irregularity or to waive such irregularity or such action as in the 

Owner's interest. 
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1.5  BIDDING DOCUMENTS 

 

A. Bidding documents include the Instructions to Bidders, the Notice to Bidders and 

proposed Contract Documents, including any Addenda issued prior to receipt of 

bids. 

 

 

1.6  INSPECTION OF SITE 

 

A. Each Bidder shall visit the site of the proposed work and fully acquaint himself 

with the existing conditions there relating to construction and labor, and should 

fully inform himself as to the facilities involved, the difficulties and restrictions 

attending the performance of the Contract. The Bidder shall thoroughly examine 

and familiarize himself with the Drawings, Technical Specifications, and all other 

Contract Documents. The Contractor by the execution of the Contract shall in no 

way be relieved of any obligation under it due to his failure to receive or examine 

any form or legal instrument or to visit the site and acquaint himself with the 

conditions there existing and the Owner will be justified in rejecting any claim 

based on facts regarding which he should have been on notice as a result thereof. 

 

 

1.7  CLARIFICATIONS/ INTERPRETATIONS/ ADDENDA/ ALTERNATE BIDS/ SUBSTITUTIONS 

 

A. No oral interpretation will be made to any Bidder as to the meaning of the 

Contract Documents or any part thereof. Every request for such an interpretation 

shall be made in writing to the Architect, via email, to 

erozypal@edrarchitects.com.  Every interpretation made to a Bidder will be in the 

form of an Addendum to the Contract Documents, and when issued, will be on 

file in the office of the Architect. In addition, all Addenda will be emailed to each 

person holding Contract Documents, but it shall be the Bidder's responsibility to 

make inquiry as to the Addenda issued. All such Addenda shall become part of the 

Contract and all bidders shall be bound by such Addenda, whether or not 

received by the Bidders. A pre-bid conference will be held.  

 

B. Last Request for Clarifications/Interpretations, etc. is Due: Thursday, December 

12, 2024 5:00 p.m. local time. 

 

C. Substitutions: No substitutions allowed. 

 

1.8  STATEMENT OF BIDDER’S QUALIFICATIONS 

 

A. Each Bidder shall submit for that purpose a statement of the Bidder's qualifications, 

his experience record in constructing the type of improvements in this project, and 

his organization and equipment available for the work contemplated; and when 

specifically requested by the Owner, a detailed financial statement. The Owner shall 

have the right to take such steps as he deems necessary to determine the ability of 

the Bidder to perform his obligations under the Contract and the Bidder shall furnish 
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the Owner such information and data for this purpose as it may request. The right is 

reserved to reject any bid where the investigation of the available evidence or 

information does not satisfy the Owner that the Bidder is qualified to carry out 

properly the terms of the Contract. 

 

 

1.9  SUBMISSION OF BIDS/ BID PACKAGE 

 

A. The following items shall be submitted in the Bid Package: 

1. Bid Proposal 

2. Bid Guaranty 

3. Statement of Qualifications/SOQ Questionnaire 

 

B. The above listed items shall be enclosed in envelopes, outer and inner, both of which shall 

be sealed and clearly labeled with the words: 

 

“SEALED BID – COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM 

ADDITION” 

City of Port Aransas 

Name of Bidder 

Date and Time of Bid Opening 

 

(date and time of bid opening is required in order to guard against premature 

opening of the Bid.) 

 

C. The Owner may consider as Irregular any Bid on which there is an alternate or departure 

from the Bid Form hereto attached, and at its option may reject the same. 

 

1.10  WITHDRAWAL OF BIDS 

 

A. A Bid may be withdrawn on written request, via email, to 

erozypal@edrarchitects.com.  Withdrawal of bid must be received prior to the 

time of Bid Opening.  The Bid guaranty of any Bidder withdrawing his Bid in 

accordance with the foregoing Conditions will be returned promptly. 

 

1.11 OPENING OF BIDS 

 

A. At the time and place fixed for the opening of Bids, the Owner will cause to be 

opened and publicly read aloud every Bid received within the time set for receiving 

Bids, irrespective of any irregularities therein. Bidders and other persons properly 

interested may be present, in person or by representative. 

 

1.12  TERMINATION OF BID 

 

A. The submission of a bid by a Contractor or Supplier shall constitute an offer by 

the Contractor or Supplier to enter into contract with the Owner to provide the 
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work describe herein, such offer being binding until ninety (90) days after bid 

opening. 

 

1.13  BID GUARANTY/BONDS REQURIED 

 

A. BID GUARANTY: The Bid must be accompanied by a Bid guaranty that shall not be 

less than five percent (5%) of the amount of the Bid. At the option of the Bidder, 

guaranty may be a certified check, bank draft, negotiable U. S. Government Bonds 

(at par value) or a Bid Bond in the form attached. The Bid Bond shall be secured 

by a guaranty or a surety company listed in the latest issue of U.S. Treasury 

Circular 570. The amount of such Bid Bond shall be within the maximum amount 

specified for such company in said Circular 570. No Bid will be considered unless it 

is accompanied by the required guaranty. Certified check or bank draft must be 

made payable to the order of the City of Port Aransas. Cash deposits will not be 

accepted. The Bid guaranty shall insure the execution of the Agreement and the 

furnishing of the surety bond or bonds by the successful Bidder, all as required by 

the Contract Documents. Certified check or bank drafts, or the amounts thereof, 

Bid Bonds, and negotiable U.S. Government Bonds of unsuccessful Bidders will be 

returned as soon as practical after the opening of the Bids. 

 

B. BONDS: Having satisfied all conditions of award as set forth elsewhere in these 

documents, the successful Bidder shall, within the period specified, furnish surety 

bonds in a penal sum not less than the amount of the contract and for the 

payment of all persons, firms or corporations to whom the contractor may 

become legally indebted for labor,  materials, tools, equipment, or services of any 

nature including the work. Such bonds shall be in the same form as that included 

in the Contract Documents and shall bear the same date as, or a date subsequent 

to that of the Agreement. The current power of attorney for the person who signs 

for any surety company shall be attached to such bonds. These bonds shall be 

signed by a guaranty or surety company listed in the latest issue of the U. S. 

Treasury Circular 570 and the penal sum be within the maximum specified for 

such company in said Circular 570. 

 

 

1.14 WAGE RATES 

 

A. All Contractors and Sub-contractors employed upon the work shall be required to 

conform to the Labor Law of the State of Texas and the various Acts Amendatory 

and Supplementary thereto; and all other laws, ordinances and legal 

requirements applicable thereto. Not less than the general prevailing rate per 

diem wages must be paid to all laborers, workmen, and mechanics directly 

employed on the work covered by this contract.  The Contractor must abide by 

the Wage and Hour Laws of the State of Texas, and must pay not less than the 

legally prescribed rate for Nueces County. 
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1.15  SALES TAX 

 

A. The Owner is exempt from payment of the State of Texas sales tax on the 

purchase of materials which are incorporated into this project. The Contractor 

will be required to provide a separated cost breakdown of all labor and materials 

to meet any requirements of the State of Texas Comptroller’s office for 

classification of this contract as a “separated contract”. The Owner will provide to 

the Contractor an exemption certificate for exemption of state and local sales 

taxes. The Contractor will be fully responsible for assurance of compliance with 

state sales tax laws. No additional payment will be made by the Owner if any 

Contractor, Supplier or Sub-contractor fails to meet compliance standards. 

 

 

1.16 PRE-BID CONFERENCE 

 

See the Notice to Bidders for information on a Pre-Bid Conference for General 

Contractors and Subcontractors and Suppliers. All General Contractors, Sub-

Contractors and Suppliers are invited to attend and ask questions about the 

requirements of the Project. Attendance is not mandatory but is highly 

recommended. 

 

1.17  VENUE 

 

A. The venue for filing any liens, litigation or other legal documents for this contract 

shall be Nueces County, Texas 

 

END OF SECTION 
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COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

City of Port Aransas   

BID FORM 

 

THE PROJECT AND THE PARTIES 

1.01 TO: 

A.  City of Port Aransas 

City Secretary’s office  

710 W. Avenue A 

 Port Aransas, Texas, 78373 

1.02 FOR: 

A. Project Name: “SEALED BID – COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM 

ADDITION”.  

B. Project Address: 408 North Alister, Port Aransas, TX 78373  

 

1.03 BID DATE: ____________________________________________________________  

 

1.04 SUBMITTED BY: (Bidder to enter name and address) 

A. Bidder's Full Name: 

______________________________________________________________________________ 

1. Bidder’s Full Address: 

______________________________________________________________________________ 

2. City, State, Zip 

______________________________________________________________________________ 

1.05 OFFER 

A. Having examined the Place of The Work and all matters referred to in the Contract 

Documents prepared by the Architect for the above mentioned project, we, the 

undersigned, hereby offer to enter into a Contract to perform the Work for the Sum of: 

B. _________________________________________________________________________ 

_______________________________________________________________________dollars 

($_____________________________________), in lawful money of the United States of 

America. 

C. This Project is Tax Exempt. 

D. Overhead and profit shall include (but not be  limited to) the following: Supervision, 

Insurance, Bonds, Workman’s Comp, Mark-up, Job-site and Office Overhead, 

Coordination, Submittals and any other related expenses.  

 

E. 001 Bid Alternate: 

______________________________________________________________________ 

_______________________________________________________________________dollars 

($_____________________________________), in lawful money of the United States of 

America. 
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COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

City of Port Aransas   

1.06 ACCEPTANCE 

A. This offer shall be open to acceptance and is irrevocable for ninety (90) days from the bid 

closing date. 

B. If this bid is accepted by the City of Port Aransas within the time period stated above, we 

will: 

1. Execute the Agreement within 7-10 days of receipt of Notice of Award. 

2. Furnish the required bonds within 7-10 days of receipt of Notice of 

Award. 

3. Commence work within 7-10 days after written Notice to Proceed of this 

bid. 

1.07 CONTRACT TIME 

A. If this Bid is accepted, we will: 

1. Complete the Work within ______________________ calendar days. 

1.08 LIQUIDATED DAMAGES 

A. The Bidder further agrees to pay as Liquidated Damages the sum of Five Hundred 

Dollars ($500.00) for each calendar day that the work is incomplete after the 

expiration of the calendar days specified and any extended days allowed by the 

Owner’s Representative in accordance with the Specifications not as a penalty, but as 

liquidated damages and added expense for supervision and delay in obtaining the use 

of the work. 

 

1.09 CHANGES TO THE WORK 

A. When Architect establishes that the method of valuation for Changes in the Work will be 

net cost plus a percentage fee in accordance with General Conditions, our percentage fee 

will be: 

1. ______ percent overhead and profit on the net cost of our own Work; 

2. ______ percent on the cost of work done by any Subcontractor. 

A. On work deleted from the Contract, our credit to the City of Port Aransas shall be 

Architect-approved net cost plus _________ of the overhead and profit percentage noted 

above. 

 

1.10 ADDENDA 

A. The following Addenda have been received. The modifications to the Bid Documents 

noted below have been considered and all costs are included in the Bid Sum. 

1. Addendum # _______ Dated _____________________. 

2. Addendum # _______ Dated _____________________. 

3. Addendum # _______ Dated _____________________. 

4. Addendum # _______ Dated _____________________. 

5. Addendum # _______ Dated _____________________. 

1.11 BID FORM SUPPLEMENTS 

A. We agree to submit the following Supplements to Bid Forms within 24 hours of request 

for Supplements, for additional bid information, if requested from Architect or Owner: 

1. Subcontractors List: Include the names of all Subcontractors and the 

portions of the Work they will perform. The City of Port Aransas 

reserves the right to reject any Subcontractor. 
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COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

City of Port Aransas   

2. Cost Breakdown identifies the Bid Price/Sum segmented into portions as 

requested. 

3. Document - Project Management Team Qualifications. 

 

 

 

 

 

1.12 BID FORM SIGNATURE(S) 

The Corporate Seal of 

 

________________________________________________________________________________________ 

(Bidder - print the full name of your firm) 

was hereunto affixed in the presence of: 

 

________________________________________________________________________________________ 

(Authorized signing officer, Title) 

(Seal) 

 

________________________________________________________________________________________ 

(Authorized signing officer, Title) 

END OF BID FORM 
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STATEMENT OF QUALIFICATIONS 

 

1.1 GENERAL 

 

Submit a Statement of Qualifications (SOQ) as required herein. The SOQ shall provide a clear and 

thorough description of the Respondent’s Capability as it relates to this Project. As used herein, 

“Capability” includes all indicators of a Respondent’s ability to best meet the Owner’s needs and 

objectives, including experience, performance record, personnel, subconsultants, resources, 

commitment and other qualifications and indicators.  

 

All requirements and questions shall be addressed and all requested information shall be 

supplied. The Owner reserves the right to request additional information which may be needed to 

evaluate the Respondent’s Capability.  

 

1.2 SOQ FORMAT 

 

Submit all materials in one bound document with dividers as needed. Include the following in the 

order listed. 

 

Cover Sheet: Identify the Respondent and include the Project Identifier (as noted below). 

Other information may be included if desired. 

 

Table of Contents: List all items included in the SOQ. 

 

Cover Letter: Provide a signed cover letter (1-page limit) that briefly profiles the reasons why 

the Respondent’s Capability is well suited to this Project. 

 

SOQ Questionnaire: The SOQ Questionnaire included herein shall be completed by each firm 

participating in the response regardless of the relationship (i.e. joint-venture, partnership, 

association, etc.). 

 

▪ Do not change the format, sequence or content. Provide answers directly below each 

Questionnaire item. 

▪ Answers may be expanded where needed, but the resulting Questionnaire shall not 

exceed 15 pages. 

▪ Font colors and styles may be changed, but fonts shall not be less than 11 point. 

▪ The Respondent’s firm name and/or logo may be added to the footers. 

 

Display the following Project Identifier prominently on the Cover Sheet and Cover Letter. 

 

“SEALED BID – COMMUNITY CENTER RENOVATIONS AND PART RESTROOM ADDITION” 

City of Port Aransas 

Name of Bidder 

Contractor’s Statement of Qualifications 

Bid Due Date and Time 
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1.3 SOQ EVALUATION PROCESS 

 

The Owner will evaluate the SOQ’s in accordance with the Evaluation Criteria noted herein. Such 

evaluation will include review of the SOQ materials, as well as other indicators of Respondent 

Capability. The Owner’s evaluation may include discussions, investigations, findings, compliance 

checks, references and information checks, and other potential indicators of the Respondent 

Capability.  

 

 

 

END OF SECTION 
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SOQ QUESTIONNAIRE 

 

RE:  COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION 

SOQ QUESTIONNAIRE 

Request for Competitive Sealed Proposals 

 

Provide the following information in the sequence and format shown in this questionnaire. 

Supplemental materials providing additional information may be attached. A completed copy of 

this questionnaire shall be submitted by each firm participating in the response regardless of the 

relationship (i.e. prime contractor, joint-venture, partnership, association, etc.). All questions 

must be answered and the data given must be clear and comprehensive. This statement must be 

notarized. If necessary, questions may be answered on separate attached sheets. The Bidder may 

submit any additional information he desires. 

 

A. FIRM INFORMATION 

Name of Firm: _______________________________________________________ 

Address of Principal Office: ____________________________________________ 

Form of Business Organization: ________________________________________ 

_____ Prime Contractor _____ Partner _____ Joint Venture _____ Other 

Year Founded: ______________________________________________________ 

Primary Individual to Contact: __________________________________________ 

Telephone of Primary Contact: ____________________________________ 

Email Address of Primary Contact: ______________________________________ 

 

B. ORGANIZATION 

1. How many years has your organization been in the construction business in its current 

capacity? 

2. How many years has your organization been in business under its present name? Under 

what other names has your organization operated? Also, note any predecessor firms and 

the dates of their existence. 

3. If your organization is a corporation, answer the following: Date of incorporation, State 

of incorporation, President's name, Vice-President's name(s), Secretary's name, 

Treasurer's name. 

4. If your organization is a partnership, answer the following: Date of organization, type of 

partnership (if applicable), names of general partner(s). 

5. If your organization is individually owned, answer the following: Date of organization, 

name of owner(s). 

6. If the form of your organization is other than those listed above, describe it and name 

the principals. 
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C. EXPERIENCE AND CAPABILITY 

1. Past Experience with Owner: List the projects constructed and completed by your 

organization for the City of Port Aransas, Texas. For each project provide the name, brief 

description, size, location and completion date. Include the name of Owner and Architect 

and their contact person with phone number. 

2. Current Work: List the construction projects your organization has in progress, giving 

the names and location of project, contract amount, percent complete and scheduled 

completion date. Include name of Owner and Architect and their contact person with 

phone number. 

3. Work During Last Five (5) Years: List important projects constructed and completed by 

your organization over the last five years. For each project provide the name, brief 

description, size location, cost, completion date. Include name of Owner and Architects 

and their contact person with phone number. 

4. Work by Firm: List the categories of work that your organization normally performs 

with its own forces. On this Project, what work do you propose to do with your own 

forces, and what work do you propose to bid to subcontractors? 

5. List your major equipment available for this contact. 

6. Subcontractor List: List any subcontractors in which your organization has some 

ownership and list the categories of work those subcontractors normally perform. 

7. Claims and Suits: (If the answer to any of the questions below is yes, please attach 

details.)  

a. Are there any judgments, claims, arbitration proceedings or suits pending or 

outstanding against your organization or its officers? If so, please explain. 

b. Has your organization filed any lawsuits or requested arbitration against an 

Owner or a design professional with regard to construction contracts within the 

last fifteen years? If so, provide a detailed explanation. 

c. Has your organization had any lawsuits or arbitration proceedings filed against 

it by an Owner or a design professional within the last fifteen years? If so, 

provide a detailed explanation 

8. Failure to Complete Contracts: Within the last fifteen years, has any officer or principal 

of your organization ever been an officer or principal of another organization when it 

failed to complete a construction contract? If so, provide a detailed explanation. 

 

D. BONDING CAPABILITIES  

1. Bank Reference: Provide bank name, address, contact person, and phone for bank 

reference. 

2. Surety: Name of bonding company, name and address of agent. A bond for 100% of the 

construction cost will be required. Proof of ability to bond will be required prior to 

selection. 

3. Other Financial Information: Will you provide a financial statement and other relevant 

financial information if requested by the Owner after receipt of SOQs? (Do not include 

such information with the SOQ). 
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E. OTHER ITEMS FOR CONSIDERATION 

1. Personnel: Given the scope and schedule of the project, identify the specific Project Managers 

and Job Site Superintendents who would work on the project. Provide a resume and references 

with phone numbers for each individual. 

2. Safety: Provide your company's safety experience modifier rate for each of the last three years 

and OSHA 200 Log. 

3. Local Participation: What work do you expect to be performed by Local Firms? What is the 

estimated percentage of the total Construction Cost that will be provided by Local Firms?  

4. HUB/MWBE Participation: What work do you expect to be performed by HUB/MWBE Firms? 

What is the estimated percentage of the total Construction Cost that will be provided by 

HUB/MWBE Firms? 

5. Responsible Firm(s): Which Firm or Firms will be responsible for this contract if so awarded? 

a. Firm Name: ____________________________________________________ 

Responsible as _____ Prime Contractor _____ Partner _____ Joint Venture 

_____ Other 

b. Firm Name: ____________________________________________________ 

Responsible as _____ Prime Contractor _____ Partner _____ Joint Venture 

_____ Other 

c. Firm Name: ____________________________________________________ 

Responsible as _____ Prime Contractor _____ Partner _____ Joint Venture 

_____ Other 

 

F. QUESTIONNAIRE SIGNATURE(S) 

We have received Addenda numbers _________. All portions of this Statement of Qualifications 

are true and correct. The undersigned is authorized to sign for and legally bind the Respondent. 

The undersigned authorizes City of Port Aransas, the Architect and their representatives to contact 

any firm, organization, or person discussed in this Statement of Qualifications regarding the 

Respondent's performance, financial condition and other information regarding the Respondent's 

capability. 

 

_____________________________________________ (Affix Corporate Seal Signature of 

Authorized Signing Officer if a Corporation) 

________________________________________________________________________________ 

Printed Name 

________________________________________________________________________________ 

Title Date 

 

END OF SOQ 
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COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION 

City of Port Aransas, TX 

 

PAYMENT BOND 

 

THE STATE OF TEXAS § 

KNOW ALL MEN BY THESE PRESENTS: 

COUNTY OF NUECES § 

 

That we, __________________________________, Contractor, as Principal, and 

_______________________, as Surety, are hereby held and firmly bound unto the City of Port 

Aransas of Nueces County, TX (hereafter called "Owner") in the full and just sum of 

_______________________________________________________________________ Dollars 

($_______________________________) for the payment of which the said Principal and Surety 

bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

The conditions of this obligation are such that: WHEREAS the Principal entered into a 

certain Contract, which Contract is hereby referred to and made a part hereof as fully and to the 

same extent as if copied at length herein, with the Owner acting by, dated ________________, 

2024, for the construction of the COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM 

ADDITION, in accord with the Drawings, Specifications and other Contract Documents pertaining 

thereto, prepared or compiled by EDR Architects, PLLC. 

 

NOW, THEREFORE, if the Principal shall promptly make payment to all claimants as 

defined in Chapter 2253, Government Code, as amended, supplying labor and materials in the 

prosecution of the work provided for in said Contract, as well as any changes, extensions, 

deletions or modifications thereof which may be made by Owner, with or without notice to 

Surety, then this obligation shall be null and void, otherwise it shall remain in full force and effect. 

 

PROVIDED that any additions, deletions, alterations or changes which may be made in the 

terms of the Contract or in the Drawings, Specifications or other Contract Documents, or in the 

work to be done thereunder, or the making by the Owner of any payment or pre-payment under 

the Contract, or the giving by the Owner of any extension of time for the performance of the 

Contract, or the granting of any other forbearance on the part of either the Owner or the Principal 

to the other shall not in any way release the Principal or the Surety, or either of them, their heirs, 

executors, administrators, successors or assigns, from their liability or the liability of any of them 

hereunder, notice to the Surety of any such addition, deletion, alteration, change, payment, pre-

payment, extension or forbearance being hereby expressly waived. 

 

PROVIDED FURTHER, that this bond is made and entered into solely for the protection of 

all claimants as defined in Chapter 2253, Government Code, as amended, supplying labor and 

material in the prosecution of the work provided for in said Contract, and each such 435975/SSH 

claimant shall have a direct right of action under the bond as provided in such Chapter 2253, 

Government Code, as amended. 
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EXECUTED on __________________, 2024. 

 

PRINCIPAL     SURETY 

      

 

__________________________________  ________________________________________ 

Contractor      (Name) 

 

By ________________________________ ________________________________________ 

Name:_____________________________ Attorney-in-Fact:__________________________ 

Title: ______________________________ Name:___________________________________ 

 

 

ATTEST: 

__________________________________ 

*Name:____________________________ 

*Title:_____________________________ 

 

Address of Contractor:     Address of Surety: 

__________________________________ ________________________________________ 

__________________________________ ________________________________________ 

__________________________________ ________________________________________ 

 

__________________________________ 

*Typed or clearly printed 
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COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION 

City of Port Aransas, TX 

 

PERFORMANCE BOND 

 

THE STATE OF TEXAS § 

KNOW ALL MEN BY THESE PRESENTS: 

COUNTY OF NUECES § 

 

That we, __________________________________, Contractor, as Principal, and 

______________________, as Surety, are hereby held and firmly bound unto the City of Port 

Aransas of Nueces County, TX (hereafter called "Owner") in the full and just sum of 

___________________________________ Dollars ($_________________) for the payment of 

which the said Principal and Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITIONS OF THIS OBLIGATION are such that: WHEREAS the Principal entered into a 

certain Contract with The City of Port Aransas the Owner, dated ______________, 2024, for the 

construction of the COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION, in 

accord With the Drawings, Specifications and other Contract Documents pertaining thereto, 

prepared or compiled by EDR Architects, PLLC. 

 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform the Contract in 

accord with the Drawings, Specifications, and other Contract Documents pertaining thereto, as 

well as any changes, extensions, deletions or modifications thereof which may be made by 

Owner, with or without notice to the Surety, and shall fully indemnify and save harmless the 

Owner from all costs and damage which Owner may suffer by reason of Principal's default or 

failure so to do, shall fully reimburse and repay Owner all outlay and expense which Owner may 

incur in making good any such default, then this obligation shall be null and void, otherwise it 

shall remain in full force and effect. 

 

PROVIDED that any additions, deletions, alterations or changes which may be made in the 

terms of the Contract or in the Drawings, Specifications or other Contract Documents, or in the 

work to be done thereunder, or the making by the Owner of any payment or pre-payment under 

the Contract, or the giving by the Owner of any extension of time for the performance of the 

Contract, or the granting of any other forbearance on the part of either the Owner or the Principal 

to the other shall not in any way release the Principal or the Surety, or either of them, their heirs, 

executors, administrators, successors or assigns, from their liability or the liability of any of them 

hereunder, notice to the Surety of any such addition, deletion, alteration, change, payment, pre-

payment, extension or forbearance being hereby expressly waived. 

 

PROVIDED FURTHER, that if any legal action be filed upon this bond, venue shall lie in Nueces 

County, State of Texas and that said surety, for value received hereby stipulates and agrees that 

no change, extension of time, alteration or addition to the terms of the contract or to the work to 

be performed thereunder or the specifications accompanying the same shall in any wise affect its 

obligation on this bond, and it does hereby waive notice of any such change, extensions of time, 

alteration or addition to the terms of the contract or to the work or to the specifications. 
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EXECUTED on __________________, 2024. 

 

PRINCIPAL     SURETY 

      

 

__________________________________  ________________________________________ 

Contractor      (Name) 

 

By ________________________________ ________________________________________ 

Name:_____________________________ Attorney-in-Fact:__________________________ 

Title: ______________________________ Name:___________________________________ 

 

 

ATTEST: 

__________________________________ 

*Name:____________________________ 

*Title:_____________________________ 

 

Address of Contractor:     Address of Surety: 

__________________________________ ________________________________________ 

__________________________________ ________________________________________ 

__________________________________ ________________________________________ 

 

__________________________________ 

*Typed or clearly printed 
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INSURANCE REQUIREMENTS 

 

INSURANCE REQUIREMENTS: 

 

Upon submittal of this request for proposal the submitting Contractor shall procure, pay for, and 

maintain at minimum the following insurance coverage’s with the stated limits or greater.  Said 

insurance shall be evidenced by delivery to the Owner of  

 

1. Certificates of insurance executed by the insurers listing 

coverage’s and limits, expiration dates and terms of policies and 

all endorsements, whether or not required by the Owner, and 

listing all carriers issuing said policies; and  

2. Upon request a certified copy of each policy, including all 

endorsements.  

 

The insurance requirements shall remain in effect throughout the term of this Contract and any 

additional extensions. In addition, the Owner reserves the right to request physical evidence of 

this coverage by requesting the policy declaration page, and/or an estopped from the agent 

and/or company verifying the coverage is and/or has been continually in effect.  

  

The Contractor shall secure and maintain, at its sole cost and expense during the contract term 

and any subsequent extensions, the following insurance: 

  

a. Commercial General Liability - in the amount of five million dollars 

($5,000,000.00) aggregate/one million dollars ($1,000,000.00) per 

occurrence. The General Aggregate limit shall either apply separately to the 

resulting contractor or shall be at least twice the required occurrence limit. 

  

b. Comprehensive Automobile and Water Vehicle Liability - covering any 

automotive equipment to be used in performance of the service, with a 

minimum limit in the amount of one million dollars ($1,000,000.00) per 

occurrence combined single limit / Any Auto. Physical Damage Insurance 

covering owned or rented machinery, tools, equipment, office trailers, and 

vehicles. 

 

c. Worker's Compensation - Proposer shall provide a policy with employer’s 

liability coverage with limits of not less than one million dollars 

($1,000,000.00) per occurrence for each accident or illness. The Worker’s 

Compensation policy shall state that it cannot be cancelled or materially 

changed without first giving thirty (30) days prior notice thereof in writing to 

the Owner. Firms that have owner/operators that have filed a "Notice of 

Election to be Exempt" shall supply a signed copy of said notice. Any such 

exemption shall meet the requirements that qualify for an exemption under 

the applicable Worker’s Compensation law. 
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POLLUTION AND REMEDIATION LIABILITY  

 

A. Limits:  with limits of not less than five million dollars ($5,000,000.00) 

annual aggregate / two million dollars ($2,000,000.00) per occurrence, 

including the cost of defense during the term of the contract and for a 

period of five (5) years following the completion thereof. Such coverage 

shall include, but not be limited to: 

  

i. Pollution Legal Liability- (legal liability arising out of the 

discharge, dispersal, release, seepage, migration or 

escape of smoke, vapors, soot, fumes, acids, alkalis, toxic 

chemicals, liquids or gasses, hazardous materials, waste 

materials, or other irritants, contaminants, pollutants, 

into or upon the land, the atmosphere, or any 

watercourse or body of water, including groundwater at, 

under, or emanating from the work). 

 

ii. Remediation Legal Liability Expense - expenses incurred 

for or in connection with investigation, monitoring, 

removal, disposal, treatment, or neutralization of a 

condition arising from the discharge, dispersal release, 

seepage, migration, or escape of smoke, vapors, soot, 

fumes acids, alkalis toxic chemicals, liquids or gases, 

hazardous materials, waste materials, or other irritants, 

contaminants, or pollutants into or upon the land, the 

atmosphere, or any watercourse or body of water, 

including groundwater at, under, or emanating from the 

work, as well as the cost to repair or replace real or 

personal property damaged during the course of 

Remediation Expense in order to restore the required 

Federal, State, Local, or Provincial laws, ordinances, 

regulations, or statutes, or any subsequent 

amendments thereof; and 

 

iii. Transportation Legal Liability / Expense Pollution Legal 

Liability or Remediation Legal Liability/Expense arising 

out of the movement by the Contractor of product or 

waste of the Owner to its final delivery point as specified 

in the resulting contract. 
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Contractor agrees that the insurer shall waive it rights of subrogation, if any, against the Owner 

on Commercial General Liability and Worker’s Compensation insurance coverage. The ACORD 

Certificate of Liability Insurance, with endorsements, shall be completed by the authorized Agent 

and returned to the Owner. 

 

Loss Deductible Clause: The Owner shall be exempt from, and in no way liable for, any sums of money 

that may represent a deductible in any insurance policy. The payment of such deductible shall be 

the sole responsibility of the Contractor 

 

The Contractor shall promptly remedy damage and loss to property caused in whole or in part by the 

Contractor, its subcontractors of every tier, anyone directly or indirectly employed by any of them, 

or anyone for whose acts they may be liable. 

  

B. CONDITIONS:  

 

Each insurance policy shall include the following conditions by endorsement to the policy: 

 

i. Each policy shall require that thirty (30) days prior to 

expiration, cancellation, nonrenewal or any material 

change in coverage’s or limits, a notice thereof shall be 

given to the Owner by certified mail to: Contractor shall 

also notify the Owner, in a like manner, within twenty-four 

(24) hours after receipt, of any notices of expiration, 

cancellation, non-renewal, or material change in coverage 

received by said Contractor from its insurer; and nothing 

contained herein shall absolve the Contractor of this 

requirement to provide notice. 

 

ii. Companies issuing the insurance policy, or policies, shall 

have no recourse against the Owner for payment of 

premiums. 

 

The term "Owner" shall include all Authorities, Boards, Bureaus, Commissions, Divisions, 

Departments, and Offices of the City and individual members, elected officials, employees thereof 

in their official capacities, and/or while acting on behalf of the Owner. 

  

Owner shall be named as an additionally insured on all policies of insurance. The policy clause 

"Other insurance" shall not apply to any insurance coverage currently held by the Owner to any 

such future coverage, or to the Owner’s Self-Insured Retentions as, if any, of whatever nature. 

 

END OF SECTION 
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CONTRACTOR’S RELEASE AND WAIVER OF LIEN 

 

For good and valuable consideration, the receipt and sufficiency of which is hereby 

acknowledged, the undersigned_________________________ , hereinafter termed 

“CONTRACTOR”, hereby waives and releases any and all liens and any and all claims and right to 

liens, against at______________ (city),______________ (state), for______________________ , 

hereinafter termed “SAID PROJECT”, and upon any and all other property owned by or the title to 

which is in the name of________________________ , and upon any and all funds or monies 

appropriate or available for the construction and/or equipping of said hereinabove-mentioned 

project, and any and all warrants drawn upon or issued against any such funds or monies which 

Contractor may have acquired or possess, or may hereafter acquire or possess, as a result or on 

account of the furnishing by the undersigned or Labor or materials, or both, used in connection 

with the construction or equipping of said project, whether furnished by the undersigned under 

and pursuant to the certain Contract between it and said________________________ , bearing 

date of __________________and pertaining to said project, or otherwise, and which said liens or 

claims or right of lien may exist under the laws of the State of______________________ . 

 

The undersigned further hereby acknowledges that the sum of 

_________________________________Dollars ($_____________________________ ) 

constitutes the entire balance due the undersigned from said __________________________for 

all labor and materials furnished and work done by it, upon or for said project and/or under said 

Contract and that the payment in full to the undersigned for everything furnished and/or done by 

the Contract or otherwise, and will satisfy in full, and will operate to fully and completely release 

said___________________________________, and all claims, demands, of whatever nature, 

which the undersigned may have or assert against it, arising out of construction and equipping of 

said project, said Contract, and any and all things done or furnished by the undersigned in 

connection herewith. 

 

DATED THIS _______________________day of_______________________ , 2024. 

 

Witness to Signature: 

 

___________________________________ ________________________________________ 

Title:      By: 

 

___________________________________ ________________________________________ 

Title:       By:   
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SECTION 01 0100  

SUMMARY OF WORK 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 01 Specification Sections, apply to this Section. 

 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

 

The Project consists of the construction of the COMMUNITY CENTER RENOVATIONS AND PARK 

RESTROOM ADDITION. Including all required demolition, building repairs and site improvements. 

 

Project Name and location: 

COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION 

408 North Alister 

Port Aransas, TX 78373 

 

Owner:  

City of Port Aransas  

710 W. Avenue A 

Port Aransas, Texas, 78373 

 

The Project Architect:  

EDR Architects, PLLC 

Contact: Emily D. Rozypal, AIA 

PO Box 271613  

Corpus Christi, Texas 78427 

Phone: (361) 537-4400  

E-mail: erozypal@edrarchitects.com. 

 

Summary of Work:  

The Work scheduled to be performed for the renovations of the existing Community Center 

facility and new construction freestanding restroom building.  This includes demolition, site work, 

railings (handrail and guardrail), temporary security fencing and signs, rough carpentry, roofing, 

flashing, doors and frames, hardware, windows, painting, floor refinishing, Siding replacement, 

Weather Barrier, Insulation, Exterior Window Awnings, Ceilings, Soffit, Trellis, Ramp systems, 

stairs, Piers, Foundation, mechanical, electrical and plumbing systems.  

 

 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION:  Not Applicable 

 

 

END OF SECTION 
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SECTION 01 0270 

APPLICATION FOR PAYMENT 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Section, apply to this section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements governing the 

Contractor’s Applications for Payment. 

 

B. Related Sections: The following Sections contain requirements that relate to this 

Section. 

1. Schedules: The Contractor’s Construction Schedule and Submittal Schedule 

are specified in Division 01 Section “01 3000 – Submittals”. 

 

1.3 SCHEDULE OF VALUES 

 

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of the 

Contractor’s Construction Schedule. 

 

1. Correlate line items in the Schedule of Values with other required administrative 

schedules and forms, including: 

a. Contractor’s Construction Schedule. 

b. Application for Payment forms, including Continuation Sheets. 

c. List of Subcontractors. 

d. Schedule of Submittals. 

 

2. Submit the Schedule of Values to the Architect at the earliest possible date but no 

later than 7 days before the date scheduled for submittal of the initial Application 

for Payment. 

 

B. Format and Content:  

 

1. Identification: Use AIA Document G703 – 2017 Continuation Sheet as the form for 

the Schedule of Values. Include the following Project identification on the 

Schedule of Values: 

 

a. Project name and location. 

b. Name of the Architect. 

c. Project Architect’s Project Number 

d. Contractor’s name and address. 

e. Date of Submittal. 
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2. Arrange the Schedule of Values in tabular form with separate columns to indicate 

the following for each item listed: 

 

a. Related Specification Section or Division. 

b. Description of Work. 

c. Change Orders (numbers) that affect value. 

d. Dollar value. 

 

3. Provide a breakdown of the Contract Sum in sufficient detail to facilitate 

continued evaluation of Applications for Payment and progress reports. Break 

principal subcontract amounts down into several line items. 

 

4. Provide a separate line item in the Schedule of Values for each part of the Work 

where Applications for Payment may include materials or equipment, purchased 

or fabricated and stored, but not yet installed. 

 

a. Differentiate between items stored on-site and items stored off-site. 

Include requirements for insurance and bonded warehousing, if required. 

 

5. Provide separate line items on the Schedule of Values for initial cost of the 

materials, for each subsequent stage of completion, and for total installed valued 

of that part of the Work. 

 

6. Schedule Updating: Update and resubmit the Schedule of Values with each 

Application for Payment when Change Orders or Construction Change Directives 

result in a change in the Contract Sum. Include each Change Order as a new line 

item. 

 

1.4 APPLICATIONS FOR PAYMENT 

 

A. Each Application for Payment shall be consistent with previous applications and payments 

as certified by the Architect and paid for by the Owner. 

 

B. Payment-Application Times: Progress payments will be made each month. The period 

covered by each Application for Payment starts on the day following the end of the 

preceding period and ends the last day of each month. 

 

C. Payment-Application Forms: Use AIA G702-2017 Application and Certificate for Payment 

and G703-2017 Continuation Sheets as the form for Applications for Payment. 

 

D. Application Preparation: Complete every entry on the form. Include notarization and 

execution by a person authorized to sign legal documents on behalf of the Contractor.   

 

1. Entries shall match data on the Schedule of Values and the Contractor’s 

Construction Schedule. Use updated schedules if revisions were made. 

2. Include amounts of Change Orders and Construction Change Directives issued 

prior to the last day of the construction period covered by the application. 
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E. Transmittal: Submit signed and notarized Application for Payment to the Architect via 

email at erozypal@edrarchitects.com. Include waivers of lien and similar attachments. 

 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION:  Not Applicable 

 

END OF SECTION 
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SECTION 01 0300  

BID ALTERNATES 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

This Section included administrative and procedural requirements governing allowances. 

 

1.2 DEFINITIONS 

 

A. Definition: An alternate is an amount proposed by bidders and stated on the Bid Form for certain 

work defined in the Bidding Requirements that may be added to the Base Bid amount if the Owner 

decides to accept a corresponding change in either the amount of construction to be completed, 

or in the products, materials, equipment, systems, or installation methods described in the 

Contract Documents. 

 

1. The cost for each alternate is the total addition to the Contract Sum to incorporate the Alternate 

into the Work.  No other adjustments are made to the Contract Sum. 

 

1.3 PROCEDURES 

 

A. Coordination: Modify or adjust affected adjacent Work as necessary to completely and fully 

integrate that Work into the Project. 

 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items 

incidental to or required for a complete installation whether or not mentioned as part of the 

Alternate. 

 

B. Notification: Immediately following the award of the Contract, notify each party involved, in 

writing, of the status of each alternate. Indicated whether alternates have been accepted, 

rejected, or deferred for later consideration. Include a complete description of negotiated 

modifications to alternates. 

 

C. Execute accepted alternates under the same conditions as other Work of this Contract. 

 

D. Schedule: A “Schedule of Alternates” is included at the end of this Section. Contractor shall provide 

all materials necessary to achieve the Work describe under each alternate. 

 

 

PART 2 – PRODUCTS 

PART 3 – EXECUTION 

 

3.1 SCHEDULE OF ALTERNATES  

A. Both the base bid and any accepted alternate shall be complete and finished structures with any 

necessary building component or system required for a reasonable functionality. Bid alternates are 

additive to the base bid. Base Bid: The Base Bid shall include all work indicated on the Construction 
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Documents (not specifically indicated as a Bid Alternate) required to provide a total and completed 

product implied by the overall project scope. 

 

SCHEDULE A 

 

NO BID ALTERNATES AT THIS TIME 

 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION:  Not Applicable 

 

END OF SECTION 
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SECTION 01 0350 

MODIFICATION PROCEDURES 

 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for handling and 

processing contract modifications. 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

 

1. Division 01 Section 01 3000 “Submittals” for requirements for the Contractor’s 

Construction Schedule. 

2. Division 01 Section 01 0270 “Applications for Payment” for administrative procedures 

governing Applications for Payment. 

 

1.3 MINOR CHANGES IN WORK 

 

A. The Architect will issue supplemental instructions authorizing minor changes in the Work, 

not involving adjustment to the Contract Sum or Contract Time, on AIA Form G710-2017 

Architect’s Supplemental Instructions. 

 

1.4 CHANGE ORDER PROPOSAL REQUESTS 

 

A. Owner-initiated Proposal Requests: The Architect will issue a detailed description of 

proposed changes in the Work that will require adjustment to the Contract Sum or 

Contract Time. If necessary, the description will include supplemental or revised Drawings 

and Specifications. 

 

1. Proposal requests issued by the Architect for information only. Do not consider 

them as an instruction either to stop work in progress or to execute the proposed 

change. 

2. Within 7 days of receipt of a proposal request, submit an estimate of cost 

necessary to execute the change to the Architect for the Owner’s review. 

a. Include a list of quantities of products required and unit costs, with the total 

amount of purchases to be made. Where requested, furnish survey data to 

substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of 

trade discounts. 

c. Include a statement indicating the effect the proposed change in the Work 

will have on the Contract Time. 
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B. Contractor-initiated Proposals: When latent or unforeseen conditions require 

modifications to the Contract, the Contractor may propose changes by submitting a 

request for a change to the Architect. 

 

1. Include a statement outlining the reasons for the change and the effect of the change 

on the Work. Provide a complete description of the proposed change. Indicate the 

effect of the proposed change on the Contract Sum and Contract Time. 

2. Include a list of quantities of products required and unit costs, with the total amount 

of purchases to be made where requested, furnish survey data to substantiate 

quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 

discounts. 

 

C. Proposal Request Form: Use AIA Document G709-2017 Work Changes Proposal Request. 

 

1.4 CONSTRUCTION CHANGE DIRECTIVE 

 

A. Construction Change Directive: When the Owner and the Contractor disagree on the 

terms of a Proposal Request, the Architect may issue a Construction Change Directive on 

AIA Form G714-2017 Construction Change Directive. This Construction Change Directive 

instructs the Contractor to proceed with a change in the Work, for subsequent inclusion 

in a Change Order. 

 

1. The Construction Change Directive contains a complete description of the change 

in the Work. It also designates the method to be followed to determine change in 

the Contract Sum or Contract Time. 

 

B. Documentation: Maintain detailed records on a time and material basis of work required 

by the Construction Change Directive. 

 

1. After completion of the change, submit an itemized account and supporting data 

necessary to substantiate cost and time adjustments to the Contract. 

 

1.5 CHANGE ORDER PROCEDURES 

 

A. Upon the Owner’s approval of a Proposal Request, the Architect will issue a Change Order 

for signatures of the Owner and the Contractor on AIA Form G701-2017 Change Order. 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION: Not Applicable 

 

END OF SECTION 
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SECTION 01 0400 

COORDINATION 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 1 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section includes administrative and supervisory requirements necessary for 

coordinating construction operations including, but not necessarily limited to, the 

following: 

 

1. General project coordination procedures. 

2. Coordination Drawings. 

3. Administrative and supervisory personnel. 

4. Cleaning and protection. 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

 

1. Division 01 Section 01 2000 “Project Meetings” for progress meetings, 

coordination meetings, and pre-installation conferences. 

2. Division 01 Section 01 3000 “Submittals” for preparing and submitting the 

Contractor’s Construction Schedule. 

3. Division 01 Section 01 6000 “Materials and Equipment” for coordinating general 

installation. 

4. Division 01 Section 01 7000 “Contract Closeout” for coordinating contract 

closeout. 

 

1.3 COORDINATION 

 

A. Coordinate construction operations to assure efficient and orderly installation of each 

part of the Work. Coordinate construction operations that depend on each other for 

proper installation, connection, and operation. 

 

1. Schedule construction operations in the sequence required to obtain the best 

results where installation of one part of the Work depends on installation of other 

components, before or after its own installation. 

2. Coordinate installation of different components to assure maximum accessibility 

for required maintenance, services, and repair. 

3. Make provisions to accommodate items scheduled for later installation. 

 

B. Where necessary, prepare memoranda for distribution to each party involved, outlining 

special procedures required for coordination. Include such items as required notices, 

reports, and attendance at meetings. 
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C. Administrative Procedures: Coordinate scheduling and timing of required administrative 

procedures with other construction activities to avoid conflicts and assure orderly 

progress of the Work. Such administrative activities include, but are not limited to, the 

following: 

 

1. Preparation of schedules. 

2. Installation and removal of temporary facilities. 

3. Delivery and processing of submittals. 

4. Progress meetings. 

5. Project closeout activities. 

 

1.4 SUBMITTALS 

 

A. Coordination Drawings: Prepare coordination drawings where careful coordination is 

needed for installation of products and materials fabricated by separate entities.  

 

1. Show the relationship of components shown on separate Shop Drawings. 

2. Indicate required installation sequences. 

3. Comply with requirements contained in Section 01 3000 “Submittals”. 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION 

 

3.1 GENERAL COORDINATION PROVISIONS 

 

A. Inspection of Conditions: Require the installer of each major component to inspect both 

the substrate and conditions under which Work is to be performed. Do not proceed until 

satisfactory conditions have been corrected in an acceptable manner. 

 

B. Coordinate temporary enclosures with required inspections and tests to minimize the 

necessity of uncovering completed construction for that purpose. 

 

3.2  CLEANING AND PROTECTION 

 

A. Clean and protect construction in progress and adjoining materials in place, during 

handling and installation. Apply protective covering where required to assure protection 

from damage or deterioration at Substantial Completion. 

 

B. Clean and provide maintenance on completed construction as frequently as necessary 

through the remainder of the construction period. Adjust and lubricate operable 

components to assure operability without damaging effects. 

 

C. Limiting Exposures: Supervise construction operations to assure that no part of the 

construction completed or in progress, is subject to harmful, dangerous, damaging, or 

otherwise deleterious exposure during the construction period.  

 

END OF SECTION 
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SECTION 01 0450 

CUTTING AND PATCHING 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section includes administrative and procedural requirements for cutting and 

patching. 

 

B. Related Section: The following Sections contain requirements that relate to this Section. 

 

1. Division 01 Section 01 0400 “Coordination” for procedures for coordinating cutting 

and patching with other construction activities. 

2. Refer to other Sections for specific requirements and limitations applicable to cutting 

and patching individual parts of the Work. 

a. Requirements of this Section also apply to mechanical and electrical installations.  

 

1.3 QUALITY ASSURANCE 

 

A. Requirements for Structural Work: Do not cut and patch structural elements in a manner 

that would change their load-carrying or load-deflection ratio. 

1. Obtain approval of the cutting and patching proposal before cutting and patching 

the following structural elements: 

i. Foundation construction 

ii. Bearing and retaining walls 

iii. Structural concrete 

iv. Lintels 

v. Structural decking 

vi. Miscellaneous structural metals 

vii. Equipment supports 

viii. Piping, ductwork, vessels, and equipment 

 

B. Visual Requirements: Do not cut and patch construction exposed on the exterior or in 

occupied spaces in a manner that would, in the Architect’s opinion, reduce the building’s 

aesthetic qualities. Do not cut and patch construction in a manner that would result in 

visual evidence of cutting and patching. Remove and replace construction cut and 

patched in a visually unsatisfactory manner. 

 

PART 2 – PRODUCTS 
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2.1 MATERIALS, GENERAL 

 

A. For exposed surfaces, use materials that visually match existing adjacent surfaces to the 

fullest extent possible if identical materials are unavailable or cannot be used. Use 

materials whose installed performance will equal or surpass that of existing materials. 

 

PART 3 – EXECUTION 

 

3.1 INSPECTION 

 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching 

is to be performed before cutting. If unsafe or unsatisfactory conditions are encountered, 

take corrective action before proceeding. Before proceeding, meet at the Project Site 

with parties involved in cutting and patching, including mechanical and electrical trades. 

Review areas of potential interference and conflict. Coordinate procedures and resolve 

potential conflicts before proceeding. 

 

3.2 PREPARATION 

 

A. Temporary Support: Provide temporary support of work to be cut. 

 

B. Protection: Protect existing condition during cutting and patching to prevent damage. 

Provide protection from adverse weather conditions for portions of the Project that might 

be exposed during cutting and patching operations. 

 

C. Avoid cutting existing pipe, conduit, or ductwork serving the building but scheduled to be 

removed or relocated until provisions have been made to bypass them. 

 

3.3 PERFORMANCE 

 

A. General: Employ skilled workmen to perform cutting and patching. Proceed with cutting 

and patching at the earliest feasible time and complete without delay. 

 

B. Cutting: Cut existing construction using methods least likely to damage elements retained 

or adjoining construction.  

 

1. In general, where cutting, cut holes and slots as small as possible, neatly to size 

required, and with minimum disturbance of adjacent surfaces. Temporarily cover 

openings when not in use. 

2. To avoid marring existing finished surfaces, cut or drill from the exposed or finished 

side into concealed surfaces. 

3. Cut through concrete and masonry using a cutting machine, such as Carborundum 

saw or a diamond-core drill. 

4. Where services are required to be removed, relocated, or abandoned, by-pass utility 

services, such as pipe or conduit, before cutting. Cut-off pipe or conduit in walls or 

partitions to be removed. Cap, valve, or plug and seal the remaining portion of pipe or 
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conduit to prevent entrance of moisture or other foreign matter after by-passing and 

cutting. 

 

C. Patching: Patch with durable seams that are as invisible as possible.  

 

1. Where feasible, inspect and test patched areas to demonstrate integrity of the 

installation. 

2. Provide an even surface of uniform color and appearance. Where patching occurs in a 

smooth painted surface, extend final paint coat over entire unbroken surface 

containing the patch after the area has received primer and second coat. 

 

3.4 CLEANING 

 

A. Clean areas and spaces where cutting and patching are performed. Completely remove 

paint, mortar, oils, putty, and similar items. Thoroughly clean piping, conduit, and similar 

features before applying paint or other finishing materials.  

 

END OF SECTION 
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SECTION 01 2000 

PROJECT MEETINGS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for project meetings, 

including, but not limited to, the following: 

 

1. Pre-construction conferences 

2. Pre-installation conferences 

3. Progress meetings 

4. Project closeout meetings 

5. Building permit review 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

 

1. Division 01 Section 01 0400 “Coordination” for procedures for coordinating project 

meetings with other construction activities. 

2. Division 01 Section 01 3000 “Submittals” for submitting the Contractor’s Construction 

Schedule. 

3. Division 01 Section 01 7000 “Contract Closeout” for administrative and procedural 

requirements for contract closeout. 

 

1.3 PRE-CONSTRUCTION CONFERENCE 

 

A. Schedule a pre-construction conference before starting construction, at a time 

convenient to the Owner and the Architect, but no later than 15 days after approval to 

proceed with construction.  Hold the conference at the Project Site or another convenient 

location. Conduct the meeting to review responsibilities and personnel assignments. 

 

B. Attendees: Authorized representatives of the Owner, Architect, and their consultants; the 

Contractor and its Superintendent; major subcontractors; manufacturers; suppliers; and 

other concerned parties shall attend the conference. All participants at the conference 

shall be familiar with the Project and authorized to conclude matters relating to the Work. 

 

C. Agenda: Discuss items of significance that could affect progress, including the following: 

1. Tentative construction schedule. 

2. Critical work sequencing. 

3. Designation of responsible personnel. 

4. Procedures for processing field decisions and Change Orders. 

5. Procedures for processing Applications for Payment. 
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6. Distribution of Contract Documents. 

7. Submittal of Shop Drawings, Product Data and Samples. 

8. Preparation of record documents. 

9. Use of the premises. 

10. Parking availability. 

11. Office, work, and storage areas. 

12. Equipment deliveries and priorities. 

13. Safety procedures. 

14. First aid. 

15. Security. 

16. Housekeeping. 

17. Working hours. 

18. Project closeout. 

 

1.4 PRE-INSTALLATION CONFERENCES 

 

A. Conduct a pre-installation conference at the Project Site before each construction activity 

that requires coordination with other construction. 

 

B. Submittal review process for that portion of the Work under discussion must have been 

completed prior to scheduling of the pre-installation meeting. 

 

C. Attendees: The installer and representatives of manufacturers and fabricators involved in 

or affected by the installation, and its coordination or integration with other materials 

and installations that have preceded or will follow, shall attend the meeting. Advise the 

Architect of scheduled meeting dates. 

 

1. Review the progress of other construction activities and preparations for the 

particular activity under consideration at each pre-installation conference, 

including requirements for the following: 

a. Contract documents 

b. Options 

c. Related Change Orders 

d. Purchases 

e. Deliveries 

f. Shop Drawings, Product Data, and quality-control samples 

g. Possible conflicts 

h. Compatibility problems 

i. Time schedules 

j. Weather limitations 

k. Manufacturer’s recommendations 

l. Warranty requirements 

m. Compatibility of materials 

n. Acceptability of substrates 

o. Temporary facilities 

p. Space and access limitations 

q. Governing regulations 
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r. Safety 

s. Inspecting and testing requirements 

t. Required performance results 

u. Recording requirements 

v. Protection 

2. Contractor shall record significant discussions and agreements and disagreements 

of each conference, and the approved schedule. Promptly distribute the record of 

the meeting to everyone concerned, including the Owner and the Architect. 

3. Do not proceed with the installation if the conference cannot be successfully 

concluded.  Initiate whatever actions are necessary to resolve impediments to 

performance of Work and reconvene the conference at the earliest feasible date. 

 

1.5 PROGRESS MEETINGS 

 

A. Progress meetings will occur bi-monthly at a regular time and day as mutually agreed by 

the Owner and Contractor. Coordinate dates of meetings with preparation of the 

payment request. 

 

B. Attendees: Authorized representatives of the Owner, Architect, and their consultants; the 

Contractor and its Superintendent; major subcontractors; manufacturers; suppliers; and 

other concerned parties shall attend the conference. All participants at the conference 

shall be familiar with the Project and authorized to conclude matters relating to the Work. 

 

C. Agenda: 

1. Review minutes of previous meetings. 

2. Review of Work progress. 

3. Field observations, problems, and decisions. 

4. Identification of problems which impede planned progress. 

5. Review of submittals schedule and status of submittals. 

6. Review of off-site fabrication and delivery schedules. 

7. Maintenance of progress schedule. 

8. Corrective measures to regain project schedules. 

9. Planned progress during succeeding work period. 

10. Coordination of project progress. 

11. Review status of Requests for Information (RFI’s). 

12. Change Orders 

13. Maintenance of quality and work standards. 

14. Effect of proposed changes on progress. 

15. Report on lost-time injuries, doctor cases and other safety issues. 

16. Housekeeping. 

17. Other business relating to Work. 

 

D. Reporting: No later than three (3) days after each meeting, Contractor shall distribute 

minutes of the meeting to each party present and to parties who should have been 

present. Include a brief summary, in narrative form, of progress since the previous 

meeting and report. 
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E. Schedule Updating: Revise the Contractor’s Construction Schedule after each progress 

meeting where revisions to the schedule have been made or recognized. Issue the revised 

schedule concurrently with the report of each meeting. 

 

1.6 PROJECT CLOSEOUT MEETING 

 

A. No less than one week before Substantial Completion, conduct a project closeout 

meeting. 

 

B. Attendees: Representative(s) of the Owner, general contractor, contractor responsible for 

separate contract items. 

 

C. Agenda: 

1. Develop a schedule for project closeout items related to Substantial Completion. 

a. Completion of contractor’s pre-punch list. 

b. Submittal of Operation and Maintenance manuals with 

warranties, workmanship bonds, maintenance agreements, final 

certifications and similar documents. (Draft copy 14 days before 

Substantial Completion.) 

c. Inspections of project for occupancy permit. 

d. Testing and balance of HVAC equipment, if any. 

e. Review of building systems with Owners’ representative and the 

following: 

I. Electrical subcontractor 

II. Plumbing subcontractor 

III. Specific equipment moving 

f. Final cleaning 

g. Walk-thru of project for development of punch list to be issued 

with the Certificate of Substantial Completion. 

h. Establish preliminary date for Substantial Completion. 

i. Start date for warranties. 

2. Establish date for submittal of record documents. 

3. Discuss disposition of extra materials. 

4. Establish preliminary date for final completion. 

5. Advise Owner of pending insurance and utility change-over requirements. 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION:  Not Applicable 

 

END OF SECTION 
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SECTION 01 3000 

SUBMITTALS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for project meetings, 

including, but not limited to, the following: 

 

1. Contractor’s Construction Schedule. 

2. Shop Drawings. 

3. Product Data. 

4. Samples. 

5. Estimated monthly payment schedule. 

 

B. Administrative Submittals: Refer to Division 01 Sections and other Contract Documents 

for requirements for administrative submittals. Such submittals include, but are not 

limited to, the following: 

 

1. Applications for Payment. 

2. Insurance Certificates. 

3. List of Subcontractors. 

 

C. Related Sections: The following Sections contain requirements that relate to this Section: 

 

1. Division 01 Section 01 0270 “Application for Payment” specifies requirements for 

submittal of the Schedule of Value. 

2. Division 01 Section 01 2000 “Project Meetings” specifies requirements for 

submittal and distribution of meeting and conference minutes. 

 

1.3 DEFINITIONS 

 

A. Field samples are full-size physical examples erected on-site to illustrate finishes, 

coatings, or finish materials. Field samples are used to establish the standard by which the 

Work will be judged. 

 

1.4 SUBMITTAL PROCEDURES 

 

A. Coordination: Coordinate preparation and processing of submittals with performance of 

construction activities. Transmit each submittal sufficiently in advance of performance of 

related construction activities to avoid delay. 
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1. Coordinate each submittal with fabrication, purchasing, testing, delivery, 

other submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of 

the Work so processing will not be delayed by the need to review submittals 

concurrently for coordination. 

a. The Architect reserves the right to withhold action on a submittal 

requiring coordination with other submittals until all related 

submittals are received. 

3. Processing: To avoid the need to delay installation as a result of the time 

required to process submittals, allow sufficient time for submittal review, 

including time for resubmittals. 

a. Allow two (2) weeks for initial review. Allow additional time if the 

Architect must delay processing to permit coordination with 

subsequent submittals. 

b. If an intermediate submittal is necessary, process the same as the 

initial submittal. 

c. Allow two (2) weeks for reprocessing each submittal. 

d. No extension of Contract Time will be authorized because of 

failure to transmit submittals to the Architect sufficiently in 

advance of the Work to permit processing. 

 

B. Submittal Preparation: Provide a cover sheet with each submittal for identification. 

Indicate the name of the entity that prepared each submittal on the cover sheet. 

 

1. Provide a space approximately 4 x 5 inches on the cover sheet or beside the title 

block on Shop Drawings to record the Contractor’s review and approval markings 

and the action taken. 

2. Include the following information on the cover sheet for processing and recording 

action taken. 

a. Project name 

b. Date 

c. Name and address of the Architect 

d. Name and address of the Contractor 

e. Name and address of the Subcontractor 

f. Name and address of the Supplier 

g. Name of the Manufacturer 

h. Number and title of appropriate Specification Section 

i. Drawing number and detail references, as appropriate 

 

C. Submittal Transmittal: Package each submittal appropriately for transmittal and handling. 

Transmit each submittal from the Contractor to the Architect using a transmittal form. 

The Architect will not accept submittals received from sources other than the Contractor. 

 

1. On the transmittal, record relevant information and requests for data. On the 

form, or separate sheet, record deviations from Contract Documents 

requirements, including variations and limitations. Include Contractor’s 
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certification that information has been reviewed by the General Contractor, 

and complies with Contract Document requirement. 

 

D. Submittals shall be submitted in electronic PDF format. Electronic submittals, including 

shop drawings, shall be complete and clearly organized. Partial submittals shall not be 

accepted and electronic submission does not modify or change required submission of 

material, color samples, or mock-ups.  Submittal mark-ups shall be returned in electronic 

PDF format.  

 

1.5 CONTRACTOR’S CONSTRUCTION SCHEDULE 

 

A. Bar-Chart Schedule: Prepare a fully developed, horizontal bar-chart type, contractor’s 

construction schedule. Submit within 15 days after approval to proceed with 

construction. 

 

1. Provide a separate time bar for each significant construction activity. Provide a 

continuous vertical line to identify the first working day of each week. Use the 

same breakdown of units of the Work as indicated in the “Schedule of Values”. 

2. Within each time bar, indicate estimated completion percentage in 10 percent 

increments. As Work progresses, place a contrasting mark in each bar to indicate 

Actual Completion. 

3. Prepare the schedule on a sheet, or series of sheets, of reproducible media, of 

sufficient width to show data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 

parties involved. Coordinate each element on the schedule with other 

construction activities; include minor elements involved in the sequence of the 

Work. Show each activity in proper sequence. Indicate graphically the sequences 

necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 

list of subcontracts, Submittal Schedule, progress reports, payment requests, and 

other schedules. 

6. Indicate completion in advance of the date established for Substantial 

Completion. Indicate Substantial Completion on the schedule to allow time for 

the Architect’s procedures necessary for Certification of Substantial Completion. 

 

B. Distribution: Following response to the initial submittal, print and distribute copies to the 

Architect, Owner, subcontractors, and other parties required to comply with scheduled 

dates as requested. Post copies in the Project meeting room and temporary field office. 

1. When revisions are made, distribute to the same parties and post in the same 

locations.  

 

C. Schedule Updating: Revise the schedule after each meeting, event, or activity where 

revisions have been recognized or made. Issue the updated schedule concurrently with 

the report of each meeting. 

 

1.6 SHOP DRAWINGS 
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A. Submit newly prepared information drawn accurately to scale. Highlight, encircle, or 

otherwise indicate deviations from the Contract Documents. Do not reproduce Contract 

Documents or copy standard information as the basis of Shop Drawings. Standard 

information prepared without specific reference to the Project is not a Shop Drawing. 

 

B. Shop Drawings include fabrication and installation Drawings, setting diagrams, schedules, 

patterns, templates and similar Drawings. Include the following information: 

1. Dimensions. 

2. Identification of products and materials included by sheet and detail number. 

3. Compliance with specified standards. 

4. Notation of coordination requirements. 

5. Notation of dimensions established by field measurement. 

6. Initial Submittal: All submittals shall be made in PDF format. 

7. Final Submittal: All submittals shall be made in PDF format. 

8. Do not use Shop Drawings without an appropriate final stamp indicating action 

taken. 

 

1.7 PRODUCT DATA 

 

A. Collect Product Data into a single submittal for each element of construction or system. 

HVAC, Plumbing and Electrical submittals shall be submitted as three complete submittals 

within 30 days of award of contract. Product Data includes printed information, such as 

manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 

diagrams and templates, standard wiring diagrams, and performance curves. 

 

1. Mark each copy to show applicable choices and options. Where printed Product 

Data includes information on several products that are not required, mark copies 

to indicate the applicable information. Include the following information: 

a. Manufacturer’s printed recommendations. 

b. Compliance with trade association standards. 

c. Compliance with recognized testing agency standards. 

d. Application of testing agency labels and seals. 

e. Notation of dimensions verified by field measurement. 

f. Notation of coordination requirements. 

2. Do not submit Product Data until compliance with requirements of the Contract 

Documents has been confirmed. 

3. Submittals: Submit copies of each required submittal in quantities sufficient to 

provide one (1) record copy for the Architects, one (1) copy for the Owner’s 

record, one (1) copy for the Architect’s Consultants whose review is necessary, 

and as many copies as the Contractor requires to be returned. The Architect will 

retain two (2) copies and will return the other marked with action taken and 

corrections or modifications required. 

a. Unless noncompliance with Contract Document provisions is observed, 

the submittal may serve as the final submittal. 

4. Distribution: Furnish copies of final submittal to installers, subcontractors, 

suppliers, manufacturers, fabricators, and others required for performance of 

construction activities. Show distribution on transmittal forms. 
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a. Do not proceed with installation until a copy of Product Data is in the 

installer’s possession. 

b. Do not permit use of unmarked copies of Product Data in connection 

with construction. 

5. See 1.4 (D) for electronic format submission and requirements. 

 

1.8 SAMPLES 

 

A. Submit full-size, fully fabricated Samples cured and finished as specified and physically 

identical with the material or product proposed. Samples include partial sections of 

manufactured or fabricated components, cuts or containers of materials, color range sets, 

and swatches showing color, texture, and pattern. 

 

1. Mount or display Samples in the manner to facilitate review of qualities 

indicated. Prepare Samples to match the Architect’s sample. Include the 

following;  

a. Specification Section number and reference. 

b. Generic description of the Sample. 

c. Sample source. 

d. Product name or name of the manufacturer. 

e. Compliance with recognized standards. 

2. Submit Samples for review of size, kind, color, pattern, and texture. Submit 

Samples for a final check of these characteristics with other elements and a 

comparison of these characteristics between the final submittal and the 

actual component as delivered and installed. 

a. Where variation in color, pattern, texture, or other characteristic 

is inherent in the material or product represented, submit at least 

3 multiple units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for 

Samples that illustrate workmanship, fabrication techniques, 

details of assembly, connections, operation, and similar 

construction characteristics. 

3. Submittals: Except for Samples illustrating assembly details, workmanship, 

fabrication techniques, connections, operation, and similar characteristics, 

submit three (3) sets. The Architect will return one set marked with the action 

taken. 

4. Maintain sets of Samples, as returned, at the Project Site, for quality 

comparisons throughout the course of construction. 

a. Unless noncompliance with Contract Document provisions is 

observed, the submittal may serve as the final submittal. 

b. Sample sets may be used to obtain final acceptance of the 

construction associated with each set. 

B. Distribution of Samples: Prepare and distribute additional sets to subcontractors, 

Manufacturers, fabricators, suppliers, installers, and others as required for performance 

of the Work. Show distribution on transmittal forms. 

 

1.9 QUALITY ASSURANCE SUBMITTALS 
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A. Submit quality-control submittals, including design data, certifications, manufacturer’s 

instructions, manufacturer’s field reports, and other quality-control submittals as 

required under other Sections of the Specifications. 

 

B. Certifications: Where other Sections of the Specifications require certification that a 

product, material, or installation complies with specified requirements, submit a 

notarized certification from the manufacturer certifying compliance with specified 

requirements. 

1. Signature: Certification shall be signed by an officer of the manufacturer 

or other individual authorized to sign documents on behalf of the 

company. 

 

C. Inspection and Test Reports: Requirements for submittal of inspection and test reports 

from independent testing agencies are specified in Division 01 Section 01 4000 “Quality 

Control”. 

 

1.10 ARCHITECT’S ACTION 

 

A. Submittals, such as Shop Drawings, Product Data and Samples are reviewed and 

approved for the limited purpose of checking for conformance with information 

given and the design concept expressed in the Contract Documents. Submittals 

shall not modify the Contract Documents. 

 

B. Review of such submittals is not conducted for the purpose of determining the 

accuracy and completeness of other details such as dimensions and quantities, or 

for substantiating instructions for installation or performance of equipment or 

systems, all of which remain the responsibility of the Contractor as required by 

the Contract. 

 

C. In accordance with the General Conditions, Shop Drawings, Product Data, 

Samples, and similar submittals are not Contract Documents. 

 

D. Upon receipt of submittals requiring review, the Architect/Engineer will review 

submittals and return them to the Contractor with results of the review. 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION:  Not Applicable 

 

END OF SECTION 



QUALITY CONTROL  Page 1 of 4 

COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

City of Port Aransas   

 

SECTION 01 4000 

QUALITY CONTROL 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for quality-control 

services. 

 

B. Quality-control services include inspections, tests, and related actions, including reports 

performed by Contractor, by independent agencies, and by governing authorities. They 

do not include contract enforcement activities performed by Architect. 

 

C. Inspection and testing services are required to verify compliance with requirements 

specified or indicated. These services do not relieve Contractor of responsibility for 

compliance with Contract Document requirements. 

 

D. Requirements of this Section relate to customized fabrication and installation procedures, 

not production of standard products. 

1. Specific quality-control requirements for individual construction activities are 

specified in the Sections that specify those activities. Requirements in those Sections 

may also cover production of standard products. 

2. Specified inspections, tests, and related actions do not limit Contractor’s quality-

control procedures that facilitate compliance with Contract Document requirements. 

3. Requirements for Contractor to provide quality-control services required by Architect, 

Owner, or authorities having jurisdiction are not limited by provisions of this Section. 

 

1.3 RESPONSIBILITIES 

 

A. Contractor Responsibilities: Unless otherwise indicated as the responsibility of another 

identified entity, Contractor shall provide inspections, tests, and other quality-control 

services specified elsewhere in the Contract Documents and required by authorities 

having jurisdiction. Costs for these services shall be included in the Contract Sum. 

1. Where individual Sections specifically indicate that certain inspections, tests, and 

other quality-control services are the Contractor’s responsibility, the Contractor 

shall employ and pay a qualified independent testing agency to perform quality-

control services. Costs for these services are included in the Contract Sum. 

 

B. Retesting: The Contractor is responsible for retesting where results of inspections, tests, 

or other quality-control services prove unsatisfactory and indicate noncompliance with 

Contract Document requirements, regardless of whether the original test was 

Contractor’s responsibility. 
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1. The cost of retesting construction, revised or replaced by the Contractor, is 

the Contractor’s responsibility where required test performed on original 

construction indicate noncompliance with Contract Document requirements. 

 

C. Associated Services: Cooperate with agencies performing required inspections, test, and 

similar services, and provide reasonable auxiliary services as requested. Notify the agency 

sufficiently in advance of operations to permit assignment of personnel. Auxiliary services 

required include, but are not limited to, the following: 

1. Provide access to the Work. 

2. Furnish incidental labor and facilities necessary to facilitate inspections and 

tests. 

3. Take adequate quantities of representative samples of materials that require 

testing or assist the agency in taking samples. 

4. Provide facilities for storage and curing of test samples. 

5. Deliver samples to testing laboratories. 

6. Provide the agency with a preliminary design mix proposed for use for 

materials mixes that require control by the testing agency. 

7. Provide security and protection of samples and test equipment at the Project 

Site. 

 

D. Duties of the Testing Agency: The independent agency engaged to perform inspections, 

sampling, and testing of materials and construction specified in individual Sections shall 

cooperate with the Architect and the Contractor in performance of the agency’s duties. 

The testing agency shall provide qualified personnel to perform required inspections and 

tests. 

1. The agency shall notify the Architect and the Contractor promptly of 

irregularities or deficiencies observed in the Work during performance of its 

services. 

2. The agency is not authorized to release, revoke, alter, or enlarge 

requirements of the 

3. Contract Documents or approve or accept any portion of the Work. 

4. The agency shall not perform any duties of the Contractor. 

 

E. Coordination: Coordinate the sequence of activities to accommodate required services 

with a minimum of delay. Coordinate activities to avoid the necessity of removing and 

replacing construction to accommodate inspections and tests. 

1. The Contractor is responsible for scheduling times for inspections, tests, 

taking samples, and similar activities. 

 

1.4 SUBMITTALS 

 

A. Unless the Contractor is responsible for this service, the independent testing agency shall 

submit a certified written report, via email, of each inspection, test, or similar service to 

the Architect. If the Contractor is responsible for the service, submit a certified written 

report, via email, of each inspection, test or similar service through the Contractor. 

1. Submit additional copies of each written report directly to the governing 

authority, when the authority so directs. 
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2. Report Data: Written reports of each inspection, test, or similar service include, 

but are not limited to, the following: 

a. Date of Issue. 

b. Project title and number. 

c. Name, address, and telephone number of testing agency. 

d. Dates and locations of samples and tests or inspections. 

e. Names of individuals making the inspection or test. 

f. Designation of the Work and test method. 

g. Identification of product and Specification Section. 

h. Complete inspection or test data. 

i. Test results and an interpretation of test results. 

j. Ambient conditions at the time of sample taking and testing. 

k. Comments or professional opinion on whether inspected or test Work 

complies with Contract Document requirements. 

l. Name and signature of laboratory inspector. 

m. Recommendations on retesting. 

 

1.5 QUALITY ASSURANCE 

 

A. Qualifications for Service Agencies: Engage inspection and testing service agencies, 

including independent testing laboratories, which are pre-qualified as complying with the 

American Council of Independent Laboratories’ “Recommended Requirements for 

Independent Laboratory Qualification” and that specializes in the types of inspections and 

tests to be performed. 

1. Each independent inspection and testing agency engaged on the Project shall 

be authorized by authorities having jurisdiction to operate in the state where 

the Project is located. 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION 

 

3.1 REPAIR AND PROTECTION 

 

A. General: Upon completion of inspection, testing, sample taking and similar services, 

repair damaged construction and restore substrates and finishes. 

 

B. Protect construction exposed by or for quality-control service activities and protect 

repaired construction. 

 

C. Repair and protection is the Contractor’s responsibility, regardless of the assignment of 

responsibility for inspection, testing, or similar services. 

 

END OF SECTION 
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SECTION 01 4500 

WINDSTORM CONSTRUCTION REQUIREMENTS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 

and other Division 01 Specification Sections apply to work specified in this Section. 

 

1.2 SUMMARY 

 

A. All components and cladding and exterior openings (exterior doors, windows, overhead 

doors, and skylights) must be designed for compliance with the uniform static wind 

pressure requirements specified in this section. 

 

B. Exterior wall and roof openings shall be designed to meet impact resistance 

requirements. Exterior openings shall include exterior doors, windows, overhead doors, 

and skylights.  

 

C. All site lighting poles shall be designed to meet Windstorm Requirements. The 

Manufacturers Engineer shall be responsible for windstorm certification.  

 

D. This project is located in the SEAWARD area. 

 

E. Contractor shall pay for engineering inspections and certifications required by Texas 

Department of Insurance for Windstorm. 

 

1.3 DEFINITIONS 

 

A. Components and Cladding: elements of the building envelope (exterior wall and roof 

systems) that do not qualify as part of the main wind force-resisting system that are 

either directly loaded by the wind or receive wind loads originating at relatively close 

locations, and that transfer those loads to the main wind force resisting system. 

Examples: curtain walls, exterior glass windows and panels, roof sheathing, studs, soffits, 

etc. 

 

B. Exterior Wall and Roof Openings: Openings that are likely to be breached during high 

winds. Examples: windows, doors, roof hatches, louvers, etc. 

 

1.4 DESIGN REQUIREMENTS (REFER to STRUCTURAL ENGINEER’S DESIGN CRITERA) 

 

A. Wind loads shall be determined from the pressures developed by a 149-mph wind 

velocity (3-second gust), Exposure C, Risk Category II, and appropriate coefficients from 

the document American Society of Civil Engineers (ASCE) 7-16 “Minimum Design Loads for 

Buildings and Other Structures”. 

 

B. Impact Resistance doors and windows are required. 
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1.5 SUBMITTALS 

 

A. All components and cladding listed in the Texas Windstorm Approved Materials catalog 

shall have the appropriate product evaluation number indicated on the submittal. 

 

B. Components and cladding not listed will require certification that they meet or exceed the 

design requirements of this section by the manufacturer. 

 

C. Installation instructions indicating fasteners, minimum attachment requirements, and 

other necessary pertinent information for installation shall be submitted. 

 

1.6 EXECUTION 

 

A. The contractor shall provide and have available at the job site all necessary installation 

instructions during construction. 

 

B. Prior to covering or concealing the fasteners or connectors of the exterior elements, the 

contractor shall notify the architect and engineer in time to allow for a visual inspection 

as required for Windstorm Certification by the Engineer. DO NOT COVER UP FASTENERS 

WITHOUT HAVING THEM REVIEWED BY THE STRUCTURAL ENGINEER. 

 

C. Contractor shall furnish, upon completion, written confirmation to the Architect and the 

Structural Engineer that the installation and materials used for all components and 

cladding elements is in conformance with the requirements of this section and the Texas 

Windstorm Code. 

 

END OF SECTION 
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SECTION 01 5000 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for construction 

facilities and temporary controls, including temporary utilities, support facilities, and 

security protection. 

 

B. Temporary utilities include, but are not limited to, the following: 

1. Water service and distribution. 

2. Temporary electric power and light. 

3. Temporary heat. 

4. Ventilation. 

5. Telephone Service. 

6. Sanitary facilities, including drinking water. 

7. Job Site Identification Signage 

 

C. Support facilities include, but are not limited to, the following: 

1. Heated and air conditioned field offices. 

2. Storage sheds. 

3. De-watering facilities and drains. 

4. Temporary enclosures. 

5. Temporary signs and bulletin boards. 

6. Waste disposal services. 

7. Rodent and pest control. 

8. Construction aids and miscellaneous services and facilities. 

 

D. Security and protection facilities include, but are not limited to, the following: 

1. Temporary fire protection. 

2. Barricades, warning signs, and lights. 

3. Environmental protection. 

 

1.3 QUALITY ASSURANCE 

 

A. Regulations: Comply with industry standards and applicable laws and regulations of 

authorities having jurisdiction including, but not limited to, the following: 

 

1. Building code requirements. 

2. Health and safety regulations. 
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3. Utility company regulations. 

4. Police, fire department, and rescue squad rules. 

5. Environmental protection regulations. 

 

B. Standards: Comply with NFPA 241 “Standard for Safeguarding Construction, Alterations, 

and Demolition Operations,” ANSI A10 Series standards for “Safety Requirements for 

Construction and Demolition,” and NECA Electrical Design Library “Temporary Electrical 

Facilities”. 

 

1. Electrical Service: Comply with NEMA, NECA, and UL standards and regulations 

for temporary electric service. Install service in compliance with NFPA 70 

“National Electric Code”. 

 

C. Inspections: Arrange for authorities having jurisdiction to inspect and test each temporary 

utility before use. Obtain required certifications and permits. 

 

1.4 PROJECT CONDITIONS 

 

A. Temporary Utilities: Prepare a schedule indicating dates for implementation and 

termination of each temporary utility. At the earliest feasible time, when acceptable to 

Owner, change over from use of temporary service to use of permanent service. 

 

B. Conditions of Use: Keep temporary services and facilities clean and neat in appearance. 

Operate in a safe and efficient manner. Relocated temporary services and facilities as the 

Work progresses. Do no overload facilities or permit them to interfere with progress. Take 

necessary fire-prevention measures. Do not allow hazardous, dangerous, or unsanitary 

conditions, or public nuisances to develop or persist on-site. 

 

C. Existing Utilities: Contractor shall identify, locate and protect all existing utilities on site, 

prior to demolition, including but not limited to: 

 

a. Contractor shall notify the appropriate utility company at least 24 hours prior to 

beginning the Work. 

i. Nueces County Water Control and Improvement District No. 4 (Water and 

Sanitary Sewer): 361-749-5201; 

ii. Port Aransas Gas Department: 361-749-6330. 

 

 

PART 2 – PRODCUTS 

 

2.1 MATERIALS 

 

A. General: Provide new materials. If acceptable to the Architect, the Contractor may use 

undamaged previously used materials in serviceable condition. Provide materials suitable 

for use intended. 
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B. Tarpaulins: Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-spread 

rating of 15 or less. For temporary enclosures, provide translucent, nylon-reinforced, 

laminated polyethylene or polyvinyl chloride, fire-retardant tarpaulins. 

 

C. Water: Provide potable water approved by local health authorities. 

 

D. Open-Mesh Fencing: Provide 0.120-inch-thick, galvanized 2-inch chain-link fabric fencing 6 

feet high with galvanized top strand and galvanized steel pipe posts, 1 ½ inches I.D. for 

line posts and 2 ½ inches I.D. for corner posts. 

 

 

 

2.2 EQUIPMENT 

 

A. General: Provide new equipment. If acceptable to the Architect, the Contractor may use 

undamaged previously used equipment in serviceable condition. Provide materials 

suitable for use intended. 

 

B. Water Hoses: Provide ¾ inch, heavy duty, abrasion-resistant, flexible rubber hoses 100 

feet long, with pressure rating greater than the maximum pressure of the water 

distribution system. Provide adjustable shutoff nozzles at hose discharge. 

 

C. Electrical Outlets: Provide properly configured, NEMA-polarized outlets to prevent 

insertion of 110- to 120-Volt plugs into higher voltage outlets. Provide receptacle outlets 

equipped with ground-fault circuit interrupters, reset button, and pilot light for 

connection of power tools and equipment. 

 

D. Electrical Power Cords: Provide grounded extension cords. Use hard-service cords where 

exposed to abrasion and traffic. Provide waterproof connectors to connect separate 

lengths of electric cords if single lengths will not reach areas where construction activities 

are in progress. Do not exceed safe length-voltage ratio. 

 

E. Lamps and Light Fixtures: Provide general service incandescent lamps of wattage required 

for adequate illumination. Provide guard cages or tempered-glass enclosures where 

exposed to breakage. Provide exterior fixtures where exposed to moisture. 

 

F. Field Offices: Contractor shall provide temporary field offices on site. 

 

G. Provide self-contained, single-occupant toilet units of the chemical, aerated recirculation, 

or combustion type. Provide units properly vented and fully enclosed with a glass-fiber-

reinforced polyester shell or similar nonabsorbent material. 

 

H. Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for 

temporary offices and similar spaces. In other locations, provide hand-carried, portable, 

UL-Rated, Class ABC, dry chemical extinguishers or a combination of extinguishers of 

NFPA-recommended classes for the exposures. 
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1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, 

and size required by location and class of fire exposure. 

 

PART 3 – EXECUTION 

 

3.1 INSTALLATION 

 

A. Use qualified personnel for installation of temporary facilities. Locate facilities as directed 

by Architect/Owner to serve the Project adequately and result in minimum interference 

with performance of the Work. Relocate and modify facilities as required. 

 

B. Provide each facility ready for use when needed to avoid delay. Maintain and modify as 

required. Do not remove until facilities are no longer needed or are replaced by 

authorized used of completed permanent facilities. 

 

3.2 TEMPORARY UTILITY INSTALLATION 

 

A. General: Engage the appropriate local utility company to install temporary service or 

connect to existing service. Where company provides only part of the service, provide the 

remainder with matching, compatible materials and equipment. Comply with company 

recommendations. 

 

1. Arrange with company and existing users for a time when service can be 

interrupted, if necessary, to make connections for temporary services. 

2. Provide adequate capacity at each stage of construction. Prior to temporary 

utility availability, provide trucked-in services. 

3. Use Charges: Cost or use charges for temporary facilities are not chargeable to 

the Owner or Architect. Neither the Owner nor Architect will accept cost or use 

charges as a basis of claims for Change Orders. 

 

B. Water Service: Install water service and distribution piping of sizes and pressures 

adequate for construction until permanent water service is in use. Contractor will pay for 

cost of water used during construction. Exercise measures to conserve water. 

 

C. Temporary Electric Power Service: Provide weatherproof, grounded electric power service 

and distribution system of sufficient size, capacity, and power characteristics during 

construction period. Include meters, transformers, overload-protected disconnects, 

automatic ground-fault interrupters, and main distribution switch gear, as required.  

 

D. Temporary Lighting: Provide temporary lighting with local switching, as required. 

 

1. Install and operate temporary lighting that will fulfill security and protection 

requirements. Provide temporary lighting that will provide adequate 

illumination for construction operations and traffic conditions. 

 

E. Temporary Heat: Provide temporary heat required by construction activities for curing or 

drying of completed installations or for protection of installed construction from adverse 
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effects of low temperatures or high humidity. Select safe equipment that will not have a 

harmful effect on completed installations or elements being installed. Coordinate 

ventilation requirements to produce the ambient condition required and minimize 

consumption of energy. 

 

1. Use of gasoline-burning space heaters, open flame, or salamander heating units is 

prohibited. 

 

F. Temporary Telephones: Provide temporary telephone service throughout the 

construction period for all personnel engaged in construction activities. Install telephone 

on a separate line for each temporary office and first-aid station. 

1. Provide a PC with e-mail access in the field office. 

2. Post a list of important telephone numbers. 

 

G. Sanitary facilities include temporary toilets, wash facilities, and drinking-water fixtures. 

Comply with regulations and health codes for the type, number, location, operation, and 

maintenance of fixtures and facilities. Install where facilities will best serve the Project's 

needs. 

1. Provide toilet tissue, paper towels, paper cups, and similar disposable materials 

for each facility. Provide covered waste containers for used material. 

 

H. Toilets: Install self-contained toilet units. Shield toilets to ensure privacy. Use of pit-type 

privies will not be permitted. 

 

I. Sewers and Drainage: If sewers are available, provide temporary connections to remove 

effluent that can be discharged lawfully. If sewers cannot be lawfully used for discharge of 

effluent, provide containers to remove and dispose of effluent off-site in a lawful manner. 

 

1. Filter out excessive amounts of soil, construction debris, chemicals, oils, and 

similar contaminants that might clog sewers or pollute waterways before 

discharge. 

2. Connect temporary sewers to the municipal system, as directed by sewer 

department officials. 

3. Maintain temporary sewers and drainage facilities in a clean, sanitary condition. 

Following heavy use, restore normal conditions promptly. 

 

3.3 SUPPORT FACILITIES INSTALLATION 

 

A. Locate field offices, storage sheds, and other temporary construction and support 

facilities for easy access. 

1. Maintain support facilities until near Substantial Completion. Remove prior to 

Substantial Completion. Personnel remaining after Substantial Completion will be 

permitted to use permanent facilities, under conditions acceptable to the Owner. 

 

B. Field Offices: Provide temporary offices of sufficient size to accommodate required office 

personnel at the Project Site. Keep the office clean and orderly for use for small progress 

meetings. 
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C. Storage and Fabrication Sheds: Install storage and fabrication sheds sized, furnished, and 

equipped to accommodate materials and equipment involved, including temporary utility 

service. Sheds may be open shelters or fully enclosed spaces within the building or 

elsewhere on-site. 

 

D. Temporary Enclosures: Provide temporary enclosures for protection of construction, in 

progress and completed, from exposure, foul weather, other construction operations, and 

similar activities. 

 

 

E. Project Identification and Temporary Signs: Prepare project identification – 4’ x 8’ in size. 

Install signs where indicated to inform the public and persons seeking entrance to the 

Project. Support on posts or framing of preservative-treated wood. Do not permit 

installation of unauthorized signs. 

 

1. Project Identification Signs: Engage an experienced sign painted to apply graphics. 

2. Temporary Signs: Prepare signs to provide directional information to construction 

personnel and visitors. 

 

F. Collection and Disposal of Waste: Collect waste from construction areas and elsewhere 

daily. Comply with requirements of NFPA 241 for removal of combustible waste material 

and debris. Enforce requirements strictly. Do not hold materials more than 7 days during 

normal weather or 3 days when the temperature is expected to rise above 80 deg F. 

Handle hazardous, dangerous, or unsanitary waste materials separately from other waste 

by containerizing properly. Dispose of material lawfully. Contractor shall collect and 

submit to Owner a copy of all Load tickets confirming lawful disposal of all Waste 

material.  Load tickets shall be submitted with each Pay Application.  

 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

 

A. Do not change over from use of temporary security and protection facilities to permanent 

facilities until Substantial Completion, or longer, as requested by the Architect. 

 

B. Temporary Fire Protection: Install and maintain temporary fire-protection facilities of the 

types needed to protect against reasonably predictable and controllable fire losses. 

Comply with NFPA 10 "Standard for Portable Fire Extinguishers" and NFPA 241 "Standard 

for Safeguarding Construction, Alterations, and Demolition Operations." 

1. Locate fire extinguishers where convenient and effective for their intended 

purpose. 

2. Store combustible materials in containers in fire-safe locations. 

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire 

protection facilities, stairways, and other access routes for fighting fires. Prohibit 

smoking in hazardous fire-exposure areas. 

4. Provide supervision of welding operations, combustion-type temporary heating 

units, and similar sources of fire ignition. 
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C. Barricades, Warning Signs, and Lights: Comply with standards and code requirements for 

erection of structurally adequate barricades. Paint with appropriate colors, graphics, and 

warning signs to inform personnel and the public of the hazard being protected against. 

Where appropriate and needed, provide lighting, including flashing red or amber lights. 

 

D. Environmental Protection Provide protection, operate temporary facilities, and conduct 

construction in ways and by methods that comply with environmental regulations, and 

minimize the possibility that air, waterways, and subsoil might be contaminated or 

polluted or that other undesirable effects might result. Avoid use of tools and equipment 

that produce harmful noise. 

 

E. Restrict use of noise-making tools and equipment to hours that will minimize complaints 

from persons or firms near the site. 

 

3.5 OPERATION, TERMINATION, AND REMOVAL 

 

A. Termination and Removal: Unless the Architect requests that it be maintained longer, 

remove each temporary facility when the need has ended, when replaced by authorized 

use of a permanent facility, or no later than the Substantial Completion. Complete or, if 

necessary, restore permanent construction that may have been delayed because of 

interference with the temporary facility. Repair damaged Work, clean exposed surfaces, 

and replace construction that cannot be satisfactorily repaired. 

 

1. Materials and facilities that constitute temporary facilities are the Contractor’s 

property. 

2. At Substantial Completion, clean and renovate permanent facilities used during 

the construction period including, but not limited to, the following: 

a. Replace significantly worn parts and parts subject to unusual operating 

conditions. 

b. Replace lamps burned out or noticeable dimmed by hours of use. 

 

END OF SECTION 
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SECTION 01 6000 

MATERIALS AND EQUIPMENT 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for governing the 

Contractor’s selection of products for use in the Project. 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 01 Section 01 3000 “Submittals” specifies requirements for submittal of 

the Contractor’s Construction Schedule and the Submittal Schedule. 

 

1.3 DEFINITIONS 

 

A. Definitions used in this Article are not intended to change the meaning of other terms 

used in the Contract Documents, such as “systems”, “structure”, “finishes”, “accessories”, 

and similar terms. Such terms are self-explanatory and have well-recognized meanings in 

the construction industry. 

1. “Products” are items purchased for incorporation in the Work, whether 

purchased for the Project or take from previously purchased stock. The term 

“product” includes the terms “material”, “equipment,” “system”, and terms 

of similar intent. 

a. “Named Products” are items identified by the manufacturer’s product 

name, including make or model number or other designation, shown 

or listed in the manufacturer’s published product literature that is 

current as of the date of the Contract Documents. 

2. “Materials” are products substantially shaped, cut, worked, mixed, finished, 

refined or otherwise fabricated, processed, or installed to form a part of the 

work. 

3. “Equipment” is a product with operational parts, whether motorized or 

manually operated, that requires service connections, such as wiring or 

piping. 

 

1.4 QUALITY ASSURANCE 

 

A. Source Limitations: To the fullest extent possible, provide products of the same kind from 

a single source. 

 

B. Compatibility of Options: When the Contractor is given the option of selecting between 

two (2) or more products for use on the Project, the product selected shall be compatible 

with products previously selected, even if previously selected products were also options. 
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1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

 

A. Deliver, store, and handle products according to the manufacturer’s recommendations, 

using means and methods that will prevent damage, deterioration, and loss including 

theft. 

1. Schedule delivery to minimize long-term storage at the site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to assure minimum holding time for 

items that are flammable, hazardous, easily damaged, or sensitive to 

deterioration, theft, and other losses. 

3. Deliver products to the site in an undamaged condition in the manufacturer’s 

original sealed container or other packaging system, complete with labels and 

instructions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products upon delivery to ensure compliance with the Contract 

Documents and to ensure that products are undamaged and properly protected. 

5. Store products at the site in a manner that will facilitate inspection and 

measurement of quantity or counting of units. 

6. Store heavy materials away from the Project structure in a manner that will not 

endanger the supporting construction. 

7. Store products subject to damage by the elements above ground, under cover in 

a weather tight enclosure, with ventilation adequate to prevent condensation. 

Maintain temperature and humidity within range required by manufacturer’s 

instructions. 

 

PART 2 – PRODUCTS 

 

2.1 PRODUCT SELECTION 

 

A. General Product Requirements: Provide products that comply with the Contract 

Documents, that are undamaged and, unless otherwise indicated, new at the time of 

installation. 

1. Provide products complete with accessories, trim, finish, safety guards, and other 

devices and details needed for a complete installation and the intended use and 

effect. 

2. Standard Products: Where available, provide standard products of types that 

have been produced and used successfully in similar situations on other projects. 

 

B. Product Selection Procedures: The Contract Documents and governing regulations govern 

product selection. Procedures governing product selection include the following: 

1. Propriety Specification Requirements: Where Specifications name only a 

single product or manufacturer, provide the product indicated. No 

substitutions will be permitted. 

2. Semi-propriety Specification Requirements: Where Specifications name two 

(2) or more products or manufacturers, provide one (1) of the products 

indicated. No substitutions will be permitted. 
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3. Nonproprietary Specification: When Specifications list products or 

manufacturers that are available and may be incorporated in the Work, but 

do not restrict the Contractor to use of these products only, the Contractor 

may propose any available product that complies with Contract 

requirements.  

4. Descriptive Specification Requirements: Where Specifications describe a 

product or assembly, listing exact characteristics required, with or without 

use of a brand or trade name, provide a product or assembly that provides 

the characteristics and otherwise complies with Contract requirements. 

5. Performance Specification Requirements: Where Specifications require 

compliance with performance requirements, provide products that comply 

with these requirements and are recommended by manufacturer for the 

application indicated. 

a. Manufacturer’s recommendations may be contained in published 

product literature or by the manufacturer’s certification of 

performance. 

6. Compliance with Standards, Codes, and Regulations: Where Specifications 

only require compliance with an imposed code, standard, or regulation, select 

a product that complies with the standards, codes, or regulations specified. 

7. Visual Matching: Where Specifications require matching an established 

Sample, the Architect’s decision will be final on whether a proposed product 

matches satisfactorily. 

8. Visual Selection: Where specified product requirements include the phrase 

“…as selected from manufacturer’s standard colors, patterns, textures…” or a 

similar phrase, select a product and manufacturer that complies with other 

specified requirements. The Architect will select the color, pattern, and 

texture from the product line selected. 

 

PART 3 – EXECUTION 

 

3.1 INSTALLATION OF PRODUCTS 

 

A. Comply with manufacturer’s instructions and recommendations for installation of 

products in the applications indicated. Anchor each product securely in place, accurately 

located and aligned with other Work. 

1. Clean exposed surfaces and protect as necessary to ensure freedom from damage 

and deterioration at time of Substantial Completion. 

 

END OF SECTION 
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SECTION 01 7000 

CONTRACT CLOSEOUT 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for contract closeout 

including, but not limited to, the following: 

1. Inspection procedures. 

2. Project record document submittals. 

3. Operation and maintenance manual submittal. 

4. Submittal of warranties. 

5. Final cleaning. 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Closeout requirements for specific construction activities. 

2. Division 01 Section 01 2000 “Project Meetings” for project closeout meeting. 

 

1.3 SUBSTANTIAL COMPLETION 

 

A. Preliminary Procedures: Before requesting inspection for certification of Substantial 

Completion, complete the following. List exceptions in the request. 

1. Comply with the General Conditions Contractor (Punch-list) comprehensive list of 

items to be completed or corrected. 

2. In the Application for Payment that coincides with, or first follows, the date 

Substantial Completion is claimed, show 100 percent completion for the portion 

of the Work claimed as substantially complete. 

a. Include supporting documentation for completion as indicated in these 

Contract Documents and a statement showing an accounting of changes 

to the Contract Sum. 

b. If 100 percent completion cannot be shown, include a list of incomplete 

items, the value of incomplete construction, and reasons the Work is not 

complete. 

3. Advise the Owner of pending insurance changeover requirements. 

4. Submit specific warranties, workmanship bonds, maintenance agreements, final 

certifications, and similar documents. 

5. Obtain and submit releases enabling the Owner unrestricted use of the Work and 

access to services and utilities. Include occupancy permits, operating certificates, 

and similar releases. 

6. Complete startup testing of systems and instruction of the Owner’s operation and 

maintenance personnel. Discontinue and remove temporary facilities from the 

site, along with mockups, construction tools, and similar elements. 
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7. Complete final cleanup requirements, including touch-up painting. 

8. Touch up and otherwise repair and restore marred, exposed finishes. 

 

B. Inspection Procedures: On receipt of a request for inspection, the Architect will either 

proceed with inspection or advise the Contractor of unfilled requirements. The Architect 

will prepare the Certificate of Substantial Completion following inspection or advise the 

Contractor of construction that must be completed or corrected before the certificate will 

be issued. 

 

1.4 FINAL ACCEPTANCE 

 

A. Preliminary Procedures: Before requesting final inspection for certification of final 

acceptance and final payment, complete the following. List exceptions in the request. 

1. Submit the final payment request with releases and supporting documentation 

not previously submitted and accepted. Include insurance certificates for 

products and completed operations where required. 

2. Submit an updated final statement, accounting for final additional changes to the 

Contract Sum. 

3. Submit a certified copy of the Architect’s final inspection list of items to be 

completed or corrected, endorsed and dated by the Architect. The certified copy 

of the list shall state that each item has been completed or otherwise resolved for 

acceptance and shall be endorsed and dated by the Architect. 

4. Submit final meter readings for utilities, a measured record of stored fuel, and 

similar data as of the date of Substantial Completion or when the Owner took 

possession of and assumed responsibility for corresponding elements for the 

Work. 

5. Submit consent of surety to final payment. 

6. Submit evidence of final, continuing insurance coverage complying with insurance 

requirements. 

 

B. Re-inspection Procedure: The Architect will re-inspect the Work upon receipt of notice 

that the Work including inspection list items from earlier inspections, has been 

completed, except for items show completion is delayed under circumstances acceptable 

to the Architect. 

1. If the Work is incomplete, the Architect will advise the Contractor of Work that is 

incomplete or of obligations that have not been fulfilled but are required for final 

acceptance. 

2. If necessary, re-inspection will be repeated one time for a total of two (2) punch-

list inspections, including the Substantial Completion punch-list. Additional re-

inspections required due to Contractor’s failure to complete the punch-list will be 

billed to the Contractor at the Architect’s customary billing rates for the 

personnel involved. 

 

 

 

 

 



CONTRACT CLOSEOUT  Page 3 of 6 

COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

City of Port Aransas   

 

1.5 RECORD DOCUMENT SUBMITTALS 

 

A. General: Do not use record documents for construction purposes. Protect record 

documents from deterioration and loss in a secure, fire-resistant location. Provide access 

to record documents for the Architect’s reference during normal working hours. 

 

B. Record Drawings: Maintain a clean, undamaged set of blue or black line white-prints of 

Contract Drawings and Shop Drawings. Mark the set to show the actual installation where 

the installation varies substantially from the Work as originally shown. Mark which 

drawing is most capable of showing conditions fully and accurately. Where Shop Drawings 

are used, record a cross-reference at the corresponding location on the Contract 

Drawings. Give particular attention to concealed elements that would be difficult to 

measure and record at a later date. 

1. Mark record sets with red erasable pencil. Use other colors to distinguish 

between variations in separate categories of the Work. 

2. Mark new information that is important to the Owner but was not shown on 

Contract Drawings or Shop Drawings. 

3. Note related change order numbers where applicable. 

4. Organize record drawing sheets into manageable sets. Bind sets with durable 

paper cover sheets; print suitable titles, dates, and other identification on the 

cover of each set. 

 

C. Record Specifications: Maintain one complete copy of the Project Manual, including 

addenda.  Include with the Project Manual one (1) copy of other written construction 

documents, such as Change Orders and modifications issued in printed form during 

construction. 

1. Mark these documents to show substantial variations in actual Work performed 

in comparison with the text of the Specifications and modifications. 

2. Give particular attention to substitutions and selection of options and information 

on concealed construction that cannot otherwise be readily discerned later by 

direct observation. 

3. Not related record drawing information and Product Data. 

4. Upon completion of the Work, submit record Specifications to the Architect for 

the Owner’s records. 

 

D. Record Product Data: Maintain one (1) copy of each Product Data submittal. Note related 

Change Orders and markup of record drawings and Specifications. 

1. Mark these documents to show significant variations in actual Work performed in 

comparison with information submitted. Include variations in products delivered 

to the site and from the manufacturer’s installation instructions and 

recommendations. 

2. Give particular attention to concealed products and portions of the Work that 

cannot otherwise be readily discerned later by direct observation. 

3. Upon completion of the markup, submit complete set of record Product Data to 

the Architect for Owner’s records. 
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E. Maintenance Manuals: Organize operation and maintenance data into suitable sets of 

manageable size. Bind properly indexed data in individual, heavy-duty, 2-inch, 3-ring, 

vinyl-covered binders, with pocket folders for folded sheet information. Mark appropriate 

identification on front and spine of each binder. Submit three (3) copies of the final 

maintenance manual prior to final acceptance of the project. Include the following types 

of information: 

1. Emergency instructions. 

2. Spare parts list. 

3. Copies of warranties. 

4. Wiring diagrams. 

5. Recommended “turn-around” cycles. 

6. Inspection procedures. 

7. Shop Drawings and Product Data. 

8. Contact names, addresses and telephone numbers for service and supplies. 

 

F. Electronic Submission Requirements: Provide Thumb Drive electronic copies (PDF format) 

of all final submittals, shop drawings, product data, record drawings, record specifications 

and maintenance manuals. Organize electronic files to match submitted paper 

documents. 

 

PART 2 – PRODUCTS 

PART 3 – EXECUTION 

 

3.1 CLOSEOUT PROCEDURES 

 

A. Operation and Maintenance Instructions: Arrange for each installer of equipment that 

requires regular maintenance to meet with the Owner’s personnel to provide instruction 

in proper operation and maintenance. Provide instruction by manufacturer’s 

representatives if installers are not experienced in operation and maintenance 

procedures. Include a detailed review of the following items: 

1. Maintenance manuals 

2. Record documents 

3. Spare parts and materials 

4. Tools 

5. Lubricants 

6. Fuels 

7. Identification systems 

8. Control sequences 

9. Hazards 

10. Cleaning 

11. Warranties and bonds 

12. Maintenance agreements and similar continuing commitments. 

 

B. As part of instruction for operating equipment, demonstrate the following procedures: 

1. Startup 

2. Shutdown 

3. Emergency operations 
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4. Noise and vibration adjustments 

5. Safety procedures 

6. Economy and efficiency adjustments 

7. Effective energy utilization 

8. Interlocking operation with other systems. 

 

3.2 FINAL CLEANING 

 

A. General: The General Conditions require general cleaning during construction. 

Cleaning: Employ experienced workers or professional cleaners for final cleaning. 

Clean each surface or unit to the condition expected in a normal, commercial 

building cleaning and maintenance program. Comply with manufacturer’s 

instructions. 

 

B. Complete the following cleaning operations before requesting inspection for 

certification of Substantial Completion. 

1. Remove labels that are not permanent labels. 

2. Clean transparent materials, including mirrors and glass in doors and 

windows. Remove glazing compounds and other substances that are 

noticeable vision-obscuring materials. 

3. Replace chipped or broken glass and other damaged transparent 

materials. 

4. Clean exposed exterior and interior hard-surfaced finishes to dust-free 

conditions, free of stains, films, and similar foreign substances. Restore 

reflective surface to their original condition. Leave concrete floors broom 

clean.  

5. Wipe surfaces of mechanical and electrical equipment. Remove excess 

lubrication and other substances. Clean plumbing fixtures to a sanitary 

condition. Clean light fixtures and lamps. Clean the site, including 

landscape development areas, of rubbish, litter, and other foreign 

substances. Sweep paved areas broom clean; remove stains, spills and 

other foreign substances. Rake grounds that are neither paved nor 

planted to a smooth, even-textured surface. 

 

C. Removal of Protection: Remove temporary protection and facilities installed for 

protection of the Work during construction. 

 

D. Compliance: Comply with regulations of authorities having jurisdiction and safety 

standards for cleaning. Do not burn waste materials. Do not bury debris or excess 

materials on the Owner’s property. Do not discharge volatile, harmful, or 

dangerous materials into drainage systems. 

E. Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after completion of associated 

Work, they become the Owner’s property. Dispose of these materials 

as directed by Owner. 

 

END OF SECTION 
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SECTION 01 7100 

CLEAN UP 

PART 1 – GENERAL 

 

1.1 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

 

A. Cleaning for Specific Products of Work: Specification Section for that Work. 

 

1.2 SAFETY REQUIREMENTS 

 

A. Maintain project in accordance with laws, ordinances and rules of legal regulatory 

agencies. 

 

PART 2 – PRODUCTS 

 

2.1 MATERIALS 

 

A. Use only cleaning materials recommended and allowed by law. 

 

PART 3 – EXECUTION 

 

3.1 DURING CONSTRUCTION 

 

A. Execute cleaning to insure that grounds, adjacent property, and public properties are 

maintained free from accumulations of waste materials and rubbish. 

 

B. Wet down dry materials to prevent blowing dust on site. 

 

3.2 FINAL CLEANING 

 

A. Employ experienced workmen, or professional cleaner for final cleaning. 

 

B. Remove grease, dust, dirt, stains, labels, fingerprints and other foreign materials from 

sight exposed interior and exterior finishes. 

 

C. Broom clean paved surfaces; rake clean other surfaces of grounds. 

 

D. Maintain site clean up until project is complete. 

 

E. At completion of Work, remove waste materials, rubbish, tools, equipment, machinery 

and surplus materials and clean sight-exposed surfaces; leave project site clean and neat. 

 

END OF SECTION 
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SECTION 01 7400 

WARRANTIES 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for warranties required 

by the Contract Documents, including manufacturer’s standard warranties on products 

and special warranties. 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 01 Section 01 3000 “Submittals” specifies procedures for submitting 

warranties. 

2. Division 01 Section 01 7000 “Contract Closeout” specifies contract closeout 

procedures. 

 

C. Disclaimers and Limitations: Manufacturer’s disclaimers and limitations on product 

warranties do not relieve the Contractor of the warranty on the Work that incorporates 

the products. Manufacturer’s disclaimers and limitations on product warranties do not 

relieve suppliers, manufacturers, and subcontractors required to countersign special 

warranties with the Contractor. 

 

1.3 DEFINITIONS 

 

A. Standard product warranties are preprinted written warranties published by individual 

manufacturers for particular products and are specifically endorsed by the manufacturer 

to the Owner. 

 

B. Special warranties are written warranties required by or incorporated in the Contract 

Documents, either to extend time limits provided by standard warranties or to provide 

greater rights for the Owner. 

 

1.4 WARRANTY REQUIREMENTS 

 

A. Related Damages and Losses: When correcting failed or damaged warranted construction, 

remove and replace construction that has been damaged as a result of such failure or 

must be removed and replaced to provide access for correction of warranted 

construction. 

 

B. Reinstatement of Warranty: When Work covered by a warranty has failed and been 

corrected by replacement or rebuilding, reinstate the warranty by written endorsement. 



WARRANTIES  Page 2 of 4 

COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

City of Port Aransas   

 

The reinstated warranty shall be equal to the original warranty with an equitable 

adjustment for depreciation. 

 

C. Replacement Cost: Upon determination that Work covered by a warranty has failed, 

replace or rebuild the Work to an acceptable condition complying with requirements of 

the Contract Documents. The Contractor is responsible for the cost of replacing or 

rebuilding defective Work regardless of whether the Owner has benefited from use of the 

Work through a portion of its anticipated useful service life. 

 

D. Owner’s Recourse: Expressed warranties made to the Owner are in addition to implied 

warranties and shall not limit the duties, obligations, rights, and remedies otherwise 

available under the law. Expressed warranty periods shall not be interpreted as 

limitations on the time in which the Owner can enforce such other duties, obligations, 

rights or remedies. 

1. Rejection of Warranties: The Owner reserves the right to reject warranties and to 

limit selection to products with warranties not in conflict with requirements of 

the Contract Documents. 

 

E. Where the Contract Documents require a special warranty, or similar commitment on the 

Work or part of the Work, the Owner reserves the right to refuse to accept the Work, 

until the Contractor presents evidence that entities required to countersign such 

commitments are willing to do so. 

 

1.5 SUBMITTALS 

 

A. Submit written warranties to the Architect prior to the date certified for Substantial 

Completion. If the Architect’s Certificate of Substantial Completion designates a 

commencement date for warranties other than the date of Substantial Completion for the 

Work, or a designated portion of the Work, submit written warranties upon request of 

the Architect. 

1. When a designated portion of the Work is completed and occupied or used by the 

Owner, by separate agreement with the Contractor during the construction 

period, submit properly executed warranties to the Architect within 15 days of 

completion of that designated portion of the Work. 

 

B. When the Contract Documents require the Contractor, or the Contractor and 

subcontractor, supplier or manufacturer to execute a special warranty, prepare a written 

document that contains appropriate terms and identification, ready for execution by the 

required parties. Submit a draft to the Owner, through the Architect, for approval prior to 

final execution. 

 

C. Prepare a written document utilizing the appropriate form, ready for execution by the 

Contractor, or by the Contractor, subcontractor, supplier, or manufacturer. Submit a draft 

to the Owner, through the Architect, for approval prior to final execution. 
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D. Form of Submittal: At Final Completion compile three (3) copies of each required 

warranty properly executed by the Contractor, or by the Contractor, subcontractor, 

supplier, or manufacturer.  

 

E. Bind warranties in heavy-duty, commercial-quality, durable 3-ring, vinyl-covered loose-

leaf binders, thickness a necessary to accommodate contents, and sized to receive 8 ½ x 

11-inch paper. 

1. Provide heavy paper dividers with celluloid covered tabs for each separate 

warranty. 

2. Mark the tab to identify the product or installation. Provide a typed description of 

the product or installation, including the name of the product, and the name, 

address, and telephone number of the Installer. 

3. Identify each binder on the front and spine with a typed or printed tile 

“WARRANTIES”, Project title or name, and name of the Contractor. 

4. When warranted construction requires operation and maintenance manuals, 

provide additional copies of each required warranty, as necessary, for inclusion in 

each required manual. 

 

PART 2 – PRODUCTS:  Not Applicable 

PART 3 – EXECUTION:  Not Applicable 

 

 

END OF SECTION 
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SECTION 01 7810 

PROJECT RECORD DOCUMENTS 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for project record 

documents, including, but not limited to, the following: 

1. Record Drawings. 

2. Record Specifications. 

3. Record Product Data. 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

1. Division 01 Section 01 7000 “Contract Closeout” for general closeout procedures and 

maintenance manual requirements. 

2. Division 01 Section 01 7820 “Operation and Maintenance Data” for operation and 

maintenance manual requirements. 

 

1.3 SUBMITTALS 

 

A. Record Drawings: Comply with the following. 

1. Number of Copies: Submit copies of Record Drawings as follows: 

a. Final Submittal: Submit one (1) set of marked-up Record Prints. 

b. Submit one (1) electronic copy (PDF file format) of marked-up Record 

Drawings and Specifications. 

 

PART 2 – PRODUCTS 

 

1.1 RECORD DRAWINGS 

 

A. Record Prints: Maintain one (1) set of blue- or black-line white prints of the Contract 

Drawings and Shop Drawings. 

1. Preparation: Mark Record Prints to show the actual installation where installation 

varies from individual or entity is Installer, subcontractor, or similar entity, to 

prepare the marked-up Record Prints. 

a. Give particular attention to information on concealed elements that 

would be difficult to identify or measure and record later. 

b. Accurately record information in an understandable drawing technique. 

c. Record data as soon as possible after obtaining it. Record and check the 

markup before enclosing concealed installations. 

2. Content: Types of items requiring marking include, but are not limited to, the 

following: 
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a. Dimensional changes to Drawings. 

b. Revisions to details shown on Drawings. 

c. Depths of foundations below first floor. 

d. Locations and depths of underground utilities. 

e. Revisions to rerouting of piping and conduits. 

f. Revisions to electrical circuitry. 

g. Actual equipment locations. 

h. Locations of concealed internal utilities. 

i. Changes made by Change Order or Construction Change Directive. 

j. Changes made following Architect’s written orders. 

k. Field records for variable and concealed conditions. 

l. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of 

showing actual physical conditions, completely and accurately. If Shop Drawings 

are marked, show cross-reference on the Contract Drawings. 

4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish 

between changes for different categories of the Work at the same location. 

5. Mark important additional information that was either shown schematically or 

omitted from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

 

B. Newly Prepared Record Drawings: Prepare new Drawings instead of preparing Record 

Drawings where Architect determines that neither the original Contract Drawings nor 

Shop Drawings are suitable to show actual installation. 

1. New Drawings may be required when a Change Order is issued as a result of 

accepting an alternate, substitution, or other modification. 

2. Consult with Architect for proper scale and scope of detailing and notations 

required to record the actual physical installation and its relation to other 

construction. Integrate newly prepared Record Drawings into Record Drawing 

sets; comply with procedures for formatting, organizing, copying, binding, and 

submitting. 

 

C. Format: Identify and date each Record Drawing: Include designation “PROJECT RECORD 

DRAWING” in a prominent location. 

1. Record Prints: Organize Record Prints and newly prepared Record Drawings into 

manageable sets. 

2. Identification: as follows: 

a. Project name 

b. Date 

c. Designation “PROJECT RECORD DOCUMENTS” 

d. Name of Architect 

e. Name of Contractor 

 

2.2 RECORD SPECIFICATIONS 
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A. Preparation: Mark Specifications to indicate the actual product installation where 

installation varies from that indicated in Specification, addenda, and contract 

modifications. 

1. Give particular attention to information on concealed products and installations 

that cannot be readily identified and recorded later. 

2. Mark copy with the propriety name and model number of products, materials, 

and equipment furnished, including substitutions and product options selected. 

3. Record the name of the manufacturer, supplier, installer, and other information 

necessary to provide a record of selections made. 

4. For each principal product, indicate whether Record Product Data has been 

submitted in operation and maintenance manuals instead of submitted as Record 

Product Data. 

5. Note related Change Orders, Record Drawings, and Product Data where 

applicable. 

 

PART 3 – EXECUTION 

 

3.1 RECORDING AND MAINTENANCE 

 

A. Recording: Maintain one (1) copy of each submittal during the construction period for 

Project Record Document purposes. Post changes and modifications to Project Record 

Documents as they occur; do not wait until the end of the Project. 

 

B. Maintenance of Record Documents and Samples: Store Record Documents and Samples 

in the field office apart from the Contract Documents used for construction. Do not use 

Project Record Documents for construction purposes. Maintain Record Documents in 

good order and in a clean, dry, legible condition, protected from deterioration and loss. 

Provide access to Project Record Documents for Architect’s reference during normal 

working hours. 

 

END OF SECTION 
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SECTION 01 7820 

OPERATION AND MAINTENANCE DATA 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provision of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for project record 

documents, including, but not limited to, the following: 

 

1. Operation and maintenance documentation directory. 

2. Emergency manuals. 

3. Operation manuals for systems, subsystems, and equipment. 

4. Maintenance manuals for the care and maintenance of products, materials, 

finishes, systems and equipment. 

 

B. Related Sections: The following Sections contain requirements that relate to this Section: 

 

1. Division 01 Section 01 3000 “Submittals” for submitting copies of submittals for 

operation and maintenance manuals 

2. Division 01 Section 01 7000 “Contract Closeout” for submitting operation and 

maintenance manuals. 

3. Division 01 Section 01 7810 “Project Record Documents” for preparing Record 

Drawings for operation and maintenance manuals. 

 

1.3 DEFINITIONS 

 

A. System: An organized collection of parts, equipment, or subsystems united by regular 

interaction. 

 

B. Subsystem: A portion of a system with characteristics similar to a system. 

 

1.4 SUBMITTALS 

 

A. Final Submittal: Submit one (1) copy of each manual in final form at least 15 days before 

substantial completion. Architect will return copy with comments within 15 days 

following substantial completion. 

 

1. Correct or modify each manual to comply with Architect’s comments. Submit 

three (3) copies of each corrected manual within 15 days of receipt of 

Architect’s comments. 
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1.5 COORDINATION 

 

A. Where operation and maintenance documentation includes information on installations 

by more than one factory-authorized service representative, assemble and coordinate 

information furnished by representatives and prepare manuals. 

 

PART 2 – PRODUCTS 

 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

 

A. Organization: Include a section in the directory for each of the following: 

1. List of documents. 

2. List of systems. 

3. List of equipment. 

4. Table of Contents. 

 

B. List of Systems and Subsystems: List systems alphabetically. Include references to 

operation and maintenance manuals that contain information about each system. 

 

C. List of Equipment: List equipment for each system, organized alphabetically by system. 

For pieces of equipment not part of system, list alphabetically in separate list. 

 

D. Tables of Contents: Include a table of contents for each operation, and maintenance 

manual. 

 

E. Identification: In the documentation directory and in each operation and maintenance 

manual, identify each system, subsystem, and piece of equipment with the same 

designation used in the Contract Documents. If no designation exists, assign a designation 

according to ASHRAE Guideline 4, "Preparation of Operating and Maintenance 

Documentation for Building Systems." 

 

2.2 MANUALS, GENERAL 

 

A. Organization: Unless otherwise indicated, organize each manual into a separate section 

for each system and subsystem, and a separate section for each piece of equipment not 

part of a system. Each manual shall contain the following materials, in the order listed: 

1. Title Page. 

2. Table of Contents. 

3. Manual Contents. 

 

B. Title Page: Enclose title page in transparent plastic sleeve. Include the following 

information: 

1. Subject matter included in manual. 

2. Name and address of Project. 

3. Name and address of Owner. 

4. Date of Submittal. 

5. Name, address, and telephone number of Contractor. 



OPERATION AND MAINTENANCE DATA  Page 3 of 8 

COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

City of Port Aransas   

 

6. Name and address of Architect. 

7. Cross-reference to related systems in other operation and maintenance manuals. 

 

C. Table of Contents: List each product included in manual, identified by product name, 

indexed to the content of the volume, and cross-referenced to Specification Section 

number in Project Manual. 

 

1. If operation or maintenance documentation requires more than one volume to 

accommodate data, include comprehensive table of contents for all volumes in 

each volume of the set. 

 

D. Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically 

by system, subsystem, and equipment. If possible, assemble instructions for subsystems, 

equipment, and components of one system into a single binder. 

 

1. Binders: Heavy-duty, 3-ring, vinyl covered, loose-leaf binders, in thickness 

necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with 

clear plastic sleeve on spine to hold label describing contents and with pockets 

inside covers to hold folded oversize sheets. 

 

a. If two or more binders are necessary to accommodate data of a system, 

organize data in each binder into groupings by subsystem and related 

components. Cross-reference other binders if necessary to provide 

essential information for proper operation or maintenance of equipment 

or system. 

b. Identify each binder on front and spine, with printed title "OPERATION 

AND MAINTENANCE MANUAL," Project title or name, and subject matter 

of contents. Indicate volume number for multiple volume sets. 

 

2. Dividers: Heavy paper dividers with plastic covered tabs for each section. Mark 

each tab to indicate contents. Include typed list of products and major 

components of equipment included in the section on each divider, cross-

referenced to Specification Section number and title of Project Manual. 

 

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose 

diagnostic software diskettes for computerized electronic equipment. 

 

4. Supplementary Text: Prepared on 8-1/2-by-11-inch, white bond paper. 

 

5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text. 

 

a. If oversize drawings are necessary, fold drawings to same size as text 

pages and use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings 

in labeled envelopes and bind envelopes in rear of manual. At 

appropriate locations in manual, insert typewritten pages indicating 

drawing titles, descriptions of contents, and drawing locations. 
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2.3 OPERATION MANUALS 

 

A. Content: In addition to requirements in the Section, include operation data required in 

individual Specification Sections and the following information: 

1. Systems, subsystem, and equipment descriptions. 

2. Performance and design criteria if Contractor is delegated design responsibility. 

3. Operating standards. 

4. Operating procedures. 

5. Operating logs. 

6. Wiring diagrams. 

7. Control diagrams. 

8. Piped system diagrams. 

9. Precautions against improper use. 

10. License requirements including inspection and renewal dates. 

 

B. Descriptions: Include the following: 

1. Product name and model number. 

2. Manufacturer’s name. 

3. Equipment identification with serial number of each component. 

4. Equipment function. 

5. Operating characteristics. 

6. Limiting conditions. 

7. Performance curves. 

8. Engineering data and tests. 

9. Complete nomenclature and number of replacement parts. 

 

C. Operating Procedures: Include the following, as applicable: 

1. Startup procedures. 

2. Equipment or system break-in procedures. 

3. Routing and normal operating instructions. 

4. Regulation and control procedures. 

5. Instructions on stopping. 

6. Normal shutdown instructions. 

7. Seasonal and weekend operating instructions. 

8. Required sequences for electric or electronic systems. 

9. Special operating instruction and procedures. 

 

D. Systems and Equipment Controls: Describe the sequence of operation, and diagram 

controls as installed. 

 

E. Piped Systems: Diagram piping as installed, and identify color-coding where required for 

identification. 
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2.4 PRODUCT MAINTENANCE MANUAL 

 

A. Content: Organize manual into a separate section for each product, material, and finish. 

Include source information, product information, maintenance procedures, repair 

materials and sources, and warranties and bonds, as described below. 

 

B. Source Information: List each product included in manual identified by product name and 

arranged to match manual's table of contents. For each product, list name, address, and 

telephone number of Installer or supplier and maintenance service agent, and cross-

reference Specification Section number and title in Project Manual. 

 

C. Product Information: Include the following, as applicable: 

1. Product name and model number. 

2. Manufacturer’s name. 

3. Color, pattern, and texture. 

4. Material and chemical composition. 

5. Reordering information for specially manufactured products. 

 

D. Maintenance Procedures: Include manufacturer’s written recommendations and the 

following: 

1. Inspection procedures. 

2. Types of cleaning agents to be used and methods of cleaning. 

3. List of cleaning agents and methods of cleaning detrimental to product. 

4. Schedule for routine cleaning and maintenance. 

5. Repair instructions. 

 

E. Repair Materials and Sources: Include lists of materials and local sources of materials and 

related services. 

 

F. Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances 

and conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

 

2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL 

 

A. Content: For each system, subsystem, and piece of equipment not part of a system, 

include source information, manufacturers' maintenance documentation, maintenance 

procedures, maintenance and service schedules, spare parts list and source information, 

maintenance service contracts, and warranty and bond information, as described below. 

 

B. Source Information: List each system, subsystem, and piece of equipment included in the 

manual, identified by product name and arranged to match manual's table of contents. 

For each product, list name, address, and telephone number of Installer or supplier and 

maintenance service agent, and cross-reference Specification Section number and title in 

Project Manual. 
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C. Manufacturers' Maintenance Documentation: Manufacturers' maintenance 

documentation including the following information for each component part or piece of 

equipment: 

1. Standard printed maintenance instructions and bulletins. 

2. Drawings, diagrams, and instructions required for maintenance, including 

disassembly and component removal, replacement, and assembly. 

3. Identification and nomenclature of parts and components. 

4. List of items recommended to be stocked as spare parts. 

 

D. Maintenance Procedures: Include the following information and items that detail 

essential maintenance procedures: 

1. Test and inspection instructions. 

2. Troubleshooting guide. 

3. Precautions against improper maintenance. 

4. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 

5. Aligning, adjusting, and checking instructions. 

6. Demonstration and training videotape, if available 

 

E. Maintenance and Service Schedules: Include service and lubrication requirements, list of 

required lubricants for equipment, and separate schedules for preventive and routine 

maintenance and service with standard time allotment. 

 

1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly, 

quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record: Include manufacturers' forms for recording 

maintenance. 

 

F. Spare Parts List and Source Information: Include lists of replacement and repair parts, 

with parts identified and cross-referenced to manufacturers' maintenance documentation 

and local sources of maintenance materials and related services. 

 

G. Maintenance Service Contracts: Include copies of maintenance agreements with name 

and telephone number of service agent. 

 

H. Warranties: Include copies of warranties and lists of circumstances and conditions that 

would affect validity of warranties. 

 

1. Include procedures to follow and required notifications for warranty claims. 

 

PART 3 – EXECUTION 

 

3.1 MANUAL PREPARATION 

 

A. Operation and Maintenance Manuals: Assemble a complete set of operation and 

maintenance data indicating operation and maintenance of each system, subsystem, and 

piece of equipment not part of a system. 
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B. Manufacturers’ Data: Where manuals contain manufacturers’ standard printed data, 

include only sheets pertinent to product or component installed. Mark each sheet to 

identify each product or component incorporated into the Work. If data includes more 

than one item in a tabular format, identify each item using appropriate references from 

the Contract Documents. Identify data applicable to the Work and delete references to 

information not applicable. 

 

1. Prepare supplementary text if manufacturers’ standard printed data are not 

available and where the information is necessary for proper operation and 

maintenance of equipment or systems. 

 

C. Drawings: Prepare drawings supplementing manufacturers’ printed data to illustrate the 

relationship of component parts of equipment and systems and to illustrate control 

sequence and flow diagrams. Coordinate these drawings with information contained in 

Record Drawings to ensure correct illustration of completed installation. 

 

1. Do not use original Project Record Documents as part of operation and 

maintenance manuals. 

2. Comply with requirements of newly prepared Record Drawings in Division 01 

Section 01 7810 “Project Record Documents”. 

 

D. Comply with Division 01 Section 01 7000 “Contract Closeout” for the schedule for 

submitting operation and maintenance documentation. 

 

END OF SECTION 
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SECTION 07 2119 

FOAMED-IN-PLACE INSULATION 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Foamed-in-place insulation. 

1.02 REFERENCE STANDARDS 

A. ASTM C518 - Standard Test Method for Steady-State Thermal Transmission Properties 

by Means of the Heat Flow Meter Apparatus; 2017. 

B. ASTM D2842 - Standard Test Method for Water Absorption of Rigid Cellular Plastics; 

2012. 

C. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building 

Materials; 2018. 

D. ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials; 

2016. 

E. ASTM E283 - Standard Test Method for Determining the Rate of Air Leakage Through 

Exterior Windows, Curtain Walls, and Doors Under Specified Pressure Differences 

Across the Specimen; 2004 (Reapproved 2012). 

F. ASTM E2178 - Standard Test Method for Air Permeance of Building Materials; 2013. 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide product description, insulation properties, overcoat properties, 

and preparation requirements. 

C. Certificates:  Certify that products of this section meet or exceed specified 

requirements. 

D. Manufacturer's Installation Instructions:  Indicate special procedures, and perimeter 

conditions requiring special attention. 

1.04 FIELD CONDITIONS 

A. Do not apply foam when temperature is below that specified by the manufacturer for 

ambient air and substrate. 

B. Do not apply foam when temperature is within 5 degrees F of dew point. 

PART 2  PRODUCTS 

2.01 MATERIALS 

A. Foamed-In-Place Insulation:  Medium-density, rigid or semi-rigid, open or closed cell 

polyurethane foam; foamed on-site, using blowing agent of water or non-ozone-

depleting gas. 

1. Regulatory Requirements:  Comply with applicable code for flame and smoke and 

concealment limitations. 

2. Thermal Resistance:  R-value of 5.0, minimum, per 1 inch thickness at 75 degrees F 

mean temperature when tested in accordance with ASTM C518. 
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3. Water Vapor Permeance:  Vapor retarder; 2 perms, maximum, when tested at 

intended thickness in accordance with ASTM E96/E96M, desiccant method. 

4. Water Absorption:  Less than 2 percent by volume, maximum, when tested in 

accordance with ASTM D2842. 

5. Air Permeance:  0.04 cfm/sq ft, maximum, when tested at intended thickness in 

accordance with ASTM E2178 or ASTM E283 at 1.57 psf. 

6. Closed Cell Content:  At least 90 percent. 

7. Surface Burning Characteristics:  Flame spread/Smoke developed index of 25/450, 

maximum, when tested in accordance with ASTM E84. 

8. Basis of Design: 

a. Icynene-Lapolla; Icynene ProSeal LE:  www.icynene.com/#sle. 

2.02 ACCESSORIES 

A. Primer:  As required by insulation manufacturer. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify work within construction spaces or crevices is complete prior to insulation 

application. 

B. Verify that surfaces are clean, dry, and free of matter that may inhibit insulation or 

overcoat adhesion. 

3.02 PREPARATION 

A. Mask and protect adjacent surfaces from over spray or dusting. 

B. Apply primer in accordance with manufacturer's instructions. 

3.03 APPLICATION 

A. Apply insulation in accordance with manufacturer's instructions. 

B. Apply insulation by spray method, to a uniform monolithic density without voids. 

C. Apply to achieve a thermal resistance R-value of 19 at walls and floor and R-value of 38 

at underside of Roof Deck. 

D. Patch damaged areas. 

3.04 PROTECTION 

A. Do not permit subsequent construction work to disturb applied insulation. 

END OF SECTION 
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SECTION 07 9200 

JOINT SEALANTS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Sealants and joint backing. 

B. Precompressed foam sealers. 

1.02 REFERENCE STANDARDS 

A. ASTM C834 - Standard Specification for Latex Sealants; 2017. 

B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2018. 

C. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016. 

D. SCAQMD 1168 - Adhesive and Sealant Applications; 1989 (Amended 2017). 

1.03 ADMINISTRATIVE REQUIREMENTS 

A. Coordinate the work with other sections referencing this section. 

1.04 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide data indicating sealant chemical characteristics. 

C. Samples:  Submit two samples, illustrating sealant colors for selection. 

1.05 FIELD CONDITIONS 

A. Maintain temperature and humidity recommended by the sealant manufacturer during 

and after installation. 

1.06 WARRANTY 

A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements. 

B. Correct defective work within a five year period after Date of Substantial Completion. 

C. Warranty:  Include coverage for installed sealants and accessories which fail to achieve 

watertight seal, exhibit loss of adhesion or cohesion, or do not cure. 

PART 2  PRODUCTS 

2.01 SEALANTS 

A. Sealants and Primers - General:  Provide only products having lower volatile organic 

compound (VOC) content than required by South Coast Air Quality Management District 

Rule No.1168. 

B. Type 1 - General Purpose Exterior Sealant:  Polyurethane; ASTM C920, Grade NS, Class 

25 minimum; Uses M, G, and A; single component. 

1. Color:  To be selected by Architect from manufacturer's standard range. 

2. Applications:  Use for: 

a. Control, expansion, and soft joints in masonry. 

b. Joints between concrete and other materials. 

c. Joints between metal frames and other materials. 

d. Other exterior joints for which no other sealant is indicated. 
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C. Type 2 - Exterior Metal Lap Joint Sealant:  Butyl or polyisobutylene, nondrying, 

nonskinning, noncuring. 

1. Applications:  Use for: 

a. Concealed sealant bead in sheet metal work. 

D. Type 3 - General Purpose Interior Sealant:  Acrylic emulsion latex; ASTM C834, Type OP, 

Grade NF single component, paintable. 

1. Color:  To be selected by Architect from manufacturer's standard range. 

2. Applications:  Use for: 

a. Interior wall and ceiling control joints. 

b. Joints between door and window frames and wall surfaces. 

c. Other interior joints for which no other type of sealant is indicated. 

E. Type 4 - Bathtub/Tile Sealant:  White silicone; ASTM C920, Uses I, M and A; single 

component, mildew resistant. 

1. Applications:  Use for: 

a. Joints between plumbing fixtures and floor and wall surfaces. 

b. Joints between kitchen and bath countertops and wall surfaces. 

F. Type 5 - Concrete Paving Joint Sealant:  Polyurethane, self-leveling; ASTM C920, Class 

25, Uses T, I, M and A; single component. 

1. Color:  Gray. 

2. Applications:  Use for: 

a. Joints in sidewalks and vehicular paving. 

2.02 ACCESSORIES 

A. Primer:  Non-staining type, recommended by sealant manufacturer to suit application. 

B. Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant 

manufacturer; compatible with joint forming materials. 

C. Joint Backing:  Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC; 

oversized 30 to 50 percent larger than joint width. 

D. Bond Breaker:  Pressure sensitive tape recommended by sealant manufacturer to suit 

application. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that substrate surfaces are ready to receive work. 

B. Verify that joint backing and release tapes are compatible with sealant. 

3.02 PREPARATION 

A. Remove loose materials and foreign matter that could impair adhesion of sealant. 

B. Clean and prime joints in accordance with manufacturer's instructions. 

C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193. 

D. Protect elements surrounding the work of this section from damage or disfigurement. 

3.03 INSTALLATION 

A. Perform work in accordance with sealant manufacturer's requirements for preparation 

of surfaces and material installation instructions. 
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B. Perform installation in accordance with ASTM C1193. 

C. Measure joint dimensions and size joint backers to achieve the following, unless 

otherwise indicated: 

1. Width/depth ratio of 2:1. 

2. Neck dimension no greater than 1/3 of the joint width. 

3. Surface bond area on each side not less than 75 percent of joint width. 

D. Install bond breaker where joint backing is not used. 

E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags. 

F. Apply sealant within recommended application temperature ranges.  Consult 

manufacturer when sealant cannot be applied within these temperature ranges. 

G. Tool joints concave. 

H. Precompressed Foam Sealant:  Do not stretch; avoid joints except at corners, ends, and 

intersections; install with face 1/8 to 1/4 inch below adjoining surface. 

3.04 CLEANING 

A. Clean adjacent soiled surfaces. 

3.05 PROTECTION 

A. Protect sealants until cured. 

END OF SECTION 
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SECTION 08 3100 

ACCESS DOORS AND PANELS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Wall and ceiling access door and frame units. 

1.02 REFERENCE STANDARDS 

A. UL (FRD) - Fire Resistance Directory; Current Edition. 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide sizes, types, finishes, hardware, scheduled locations, and details 

of adjoining work. 

C. Shop Drawings:  Indicate exact position of each access door and/or panel unit. 

D. Manufacturer's Installation Instructions:  Indicate installation requirements. 

PART 2  PRODUCTS 

2.01 ACCESS DOORS AND PANELS ASSEMBLIES 

A. Wall-Mounted Units: 

1. Location:  Allow for 6 wall-mounted units.  Coordinate with Architect.. 

2. Material:  Steel, hot-dipped zinc or zinc-aluminum-alloy coated. 

3. Size:  12 inch by 12 inch. 

4. Door/Panel:  Hinged, standard duty, with tool-operated spring or cam lock and no 

handle. 

5. Wall Mounting Criteria:  Provide surface-mounted face frame and door surface 

flush with frame surface. 

6. Gypsum Board Mounting Criteria:  Provide drywall bead frame with door surface 

flush with wall surface. 

7. Masonry Mounting Criteria:  Provide surface-mounted frame with door surface 

flush with frame surface. 

B. Wall-Mounted Units in Wet Areas: 

1. Location:  Allow for 6 wall-mounted units in Wet Areas.  Coordinate with Architect. 

2. Material:  Steel, hot-dipped zinc, or zinc-aluminum-alloy coated. 

3. Size:  12 inch by 12 inch. 

4. Door/Panel:  Hinged, standard duty, with tool-operated spring or cam lock and no 

handle. 

5. Wall Mounting Criteria:  Provide surface-mounted face frame and door surface 

flush with frame surface. 

6. Gypsum Board Mounting Criteria:  Provide drywall bead frame with door surface 

flush with wall surface. 

7. Masonry Mounting Criteria:  Provide surface-mounted frame with door surface 

flush with frame surface. 

C. Fire-Rated Wall-Mounted Units: 

1. Location:  Allow for 6 fire-rated wall-mounted units.  Coordinate with Architect. 
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2. Wall Fire-Rating:  As indicated on drawings. 

3. Material:  Steel, hot-dipped zinc, or zinc-aluminum-alloy coated. 

4. Size:  12 inch by 12 inch. 

5. Door/Panel:  Insulated double-surface panel, with tool-operated spring or cam lock 

and no handle. 

D. Ceiling-Mounted Units: 

1. Location:  Allow for 6 ceiling-mounted units.  Coordinate with Architect. 

2. Material:  Steel, hot-dipped zinc, or zinc-aluminum-alloy coated. 

3. Size - Other Ceilings:  30 inch by 30 inch. 

4. Door/Panel:  Hinged, standard duty, with tool-operated spring or cam lock and no 

handle. 

E. Fire-Rated Ceiling-Mounted Units: 

1. Location:  Allow for 6 fire-rated ceiling-mounted units.  Coordinate with Architect. 

2. Ceiling Fire-Rating:  As indicated on drawings. 

3. Material:  Steel, hot-dipped zinc, or zinc-aluminum-alloy coated. 

4. Size:  30 inch by 30 inch. 

5. Door/Panel:  Hinged, standard duty, with tool-operated spring or cam lock and no 

handle. 

2.02 WALL AND CEILING MOUNTED UNITS 

A. Wall and Ceiling Mounted Units:  Factory fabricated door and frame, fully assembled 

units with corner joints welded, filled and ground flush; square and without rack or 

warp; coordinate requirements with type of installation assembly being used for each 

unit. 

1. Style:  Exposed frame with door surface flush with frame surface. 

2. Door Style:  Single thickness with rolled or turned in edges. 

3. Frames:  16 gage, 0.0598 inch, minimum thickness. 

4. Units in Fire-Rated Assemblies:  Fire rating as required by applicable code for fire-

rated assembly that access doors are being installed. 

a. Provide certificate of compliance from authorities having jurisdiction 

indicating approval of fire rated doors. 

5. Primed and Factory Finish:  Polyester powder coat; color as selected from 

Manufacturer's full line of colors . 

6. Door/Panel Size:  As indicated on the drawings. 

7. Hardware: 

a. Hardware for Fire-Rated Units:  As required for listing. 

b. Hinges for Non-Fire-Rated Units:  Concealed, constant force closure spring 

type. 

c. Latch/Lock:  Tamperproof tool-operated cam latch. 

PART 3  EXECUTION 

3.01 INSTALLATION 

A. Install units in accordance with manufacturer's instructions. 

B. Install frames plumb and level in openings, and secure units rigidly in place. 
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C. Position units to provide convenient access to concealed equipment when necessary. 

END OF SECTION 
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SECTION 08 7100 

DOOR HARDWARE 

PART 2  PRODUCTS 

1.01 DESIGN AND PERFORMANCE CRITERIA 

A. Provide specified door hardware as required to make doors fully functional, compliant 

with applicable codes, and secure to extent indicated. 

B. Provide individual items of single type, of same model, and by same manufacturer. 

C. Provide door hardware products that comply with the following requirements: 

1. Applicable provisions of federal, state, and local codes. 

2. Fire-Rated Doors:  NFPA 80, listed and labeled by qualified testing agency for fire 

protection ratings indicated, based on testing at positive pressure in accordance 

with NFPA 252 or UL 10C. 

3. Hardware on Fire-Rated Doors:  Listed and classified by UL (DIR), ITS (DIR), testing 

firm acceptable to authorities having jurisdiction, or _____ as suitable for 

application indicated. 

4. Compliant with all accessibility codes/laws. ADA and TAS 2012, etc. 

1.02 FINISHES: TO BE DETERMINED 

 

 

END OF SECTION 
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SECTION 09 9000 

PAINTING AND COATING 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Surface preparation. 

B. Field application of paints, stains, varnishes, and other coatings. 

C. Scope:  Finish all interior and exterior surfaces exposed to view, unless fully factory-

finished and unless otherwise indicated, including the following: 

1. Both sides and edges of plywood backboards for electrical and telecom equipment 

before installing equipment. 

2. Mechanical and Electrical: 

a. In finished areas, paint all insulated and exposed pipes, conduit, boxes, 

insulated and exposed ducts, hangers, brackets, collars and supports, 

mechanical equipment, and electrical equipment, unless otherwise indicated. 

b. In finished areas, paint shop-primed items. 

D. Do Not Paint or Finish the Following Items: 

1. Items fully factory-finished unless specifically so indicated; materials and products 

having factory-applied primers are not considered factory finished. 

2. Items indicated to receive other finishes. 

3. Items indicated to remain unfinished. 

4. Fire rating labels, equipment serial number and capacity labels, and operating 

parts of equipment. 

5. Stainless steel, anodized aluminum, bronze, terne, and lead items. 

6. Floors, unless specifically so indicated. 

7. Ceramic and other tiles. 

8. Glass. 

9. Concrete masonry in utility, mechanical, and electrical spaces. 

10. Acoustical materials, unless specifically so indicated. 

11. Concealed pipes, ducts, and conduits. 

1.02 REFERENCE STANDARDS 

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for 

Architectural Coatings; U.S. Environmental Protection Agency; current edition. 

B. ASTM D4442 - Standard Test Methods for Direct Moisture Content Measurement of 

Wood and Wood-Based Materials; 2016. 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide complete list of all products to be used, with the following 

information for each: 

1. Manufacturer's name, product name and/or catalog number, and general product 

category (e.g. "alkyd enamel"). 

2. MPI product number (e.g. MPI #47). 



PAINTING AND COATING  Page 2 of 8 

COMMUNITY CENTER RENOVATIONS AND PARK RESTROOM ADDITION EDR Project No. 24004 

Port Aransas, TX   

 

3. Cross-reference to specified paint system(s) product is to be used in; include 

description of each system. 

4. Manufacturer's installation instructions. 

5. If proposal of substitutions is allowed under submittal procedures, explanation of 

all substitutions proposed. 

C. Samples:  Submit three paper "draw down" samples, 8-1/2 by 11 inches in size, 

illustrating range of colors available for each finishing product specified. 

1. Where sheen is specified, submit samples in only that sheen. 

2. Where sheen is not specified, discuss sheen options with Architect before 

preparing samples, to eliminate sheens definitely not required. 

3. Allow 30 days for approval process, after receipt of complete samples by Architect. 

D. Manufacturer's Instructions:  Indicate special surface preparation procedures. 

E. Maintenance Data:  Submit data including finish schedule showing where each 

product/color/finish was used, product technical data sheets, material safety data 

sheets (MSDS), care and cleaning instructions, touch-up procedures, repair of painted 

and coated surfaces, and color samples of each color and finish used. 

F. Maintenance Materials:  Furnish the following for Owner's use in maintenance of 

project. 

1. See Section 01 6000 - Product Requirements, for additional provisions. 

2. Extra Paint and Coatings:  1 gallon of each color; store where directed. 

3. Label each container with color in addition to the manufacturer's label. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability. 

B. Container Label:  Include manufacturer's name, type of paint, brand name, lot number, 

brand code, coverage, surface preparation, drying time, cleanup requirements, color 

designation, and instructions for mixing and reducing. 

C. Paint Materials:  Store at minimum ambient temperature of 45 degrees F and a 

maximum of 90 degrees F, in ventilated area, and as required by manufacturer's 

instructions. 

1.05 FIELD CONDITIONS 

A. Do not apply materials when surface and ambient temperatures are outside the 

temperature ranges required by the paint product manufacturer. 

B. Follow manufacturer's recommended procedures for producing best results, including 

testing of substrates, moisture in substrates, and humidity and temperature limitations. 

C. Do not apply exterior coatings during rain or snow, or when relative humidity is outside 

the humidity ranges required by the paint product manufacturer. 

D. Minimum Application Temperatures for Latex Paints:  45 degrees F for interiors; 50 

degrees F for exterior; unless required otherwise by manufacturer's instructions. 

E. Provide lighting level of 80 ft candles measured mid-height at substrate surface. 
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PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Provide all paint and coating products used in any individual system from the same 

manufacturer; no exceptions. 

B. Paints: 

1. Sherwin-Williams Company:  www.sherwin-williams.com 

C. Transparent Finishes: 

1. Sherwin-Williams Company:  www.sherwin-williams.com 

D. Stains: 

1. Sherwin-Williams Company:  www.sherwin-williams.com 

E. Primer Sealers:  Same manufacturer as top coats. 

F. Block Fillers:  Same manufacturer as top coats. 

G. Substitutions:  See Section 01 6000 - Product Requirements. 

2.02 PAINTS AND COATINGS - GENERAL 

A. Paints and Coatings:  Ready mixed, unless intended to be a field-catalyzed coating. 

1. Provide paints and coatings of a soft paste consistency, capable of being readily 

and uniformly dispersed to a homogeneous coating, with good flow and brushing 

properties, and capable of drying or curing free of streaks or sags. 

2. Provide materials that are compatible with one another and the substrates 

indicated under conditions of service and application, as demonstrated by 

manufacturer based on testing and field experience. 

3. Supply each coating material in quantity required to complete entire project's 

work from a single production run. 

4. Do not reduce, thin, or dilute coatings or add materials to coatings unless such 

procedure is specifically described in manufacturer's product instructions. 

B. Primers:  As follows unless other primer is required or recommended by manufacturer 

of top coats; where the manufacturer offers options on primers for a particular 

substrate, use primer categorized as "best" by the manufacturer. 

C. Volatile Organic Compound (VOC) Content:   

1. Provide coatings that comply with the most stringent requirements specified in the 

following: 

a. 40 CFR 59, Subpart D--National Volatile Organic Compound Emission 

Standards for Architectural Coatings. 

2. Determination of VOC Content:  Testing and calculation in accordance with 40 CFR 

59, Subpart D (EPA Method 24), exclusive of colorants added to a tint base and 

water added at project site; or other method acceptable to authorities having 

jurisdiction. 

D. Sheens:  Provide the sheens specified; where sheen is not specified, sheen will be 

selected later by Architect from the manufacturer's full line. 

E. Colors:  As indicated on drawings 

1. Allow for minimum of three colors for each system, unless otherwise indicated, 

without additional cost to Owner. 
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2. Extend colors to surface edges; colors may change at any edge as directed by 

Architect. 

3. In finished areas, finish pipes, ducts, conduit, and equipment the same color as the 

wall/ceiling they are mounted on/under. 

2.03 PAINT SYSTEMS - EXTERIOR 

A. Paint E-OP - All Exterior Surfaces Indicated to be Painted, Unless Otherwise Indicated:  

Including concrete, concrete masonry, and cement board. 

1. Preparation as specified by manufacturer. 

2. Two top coats and one coat primer recommended by manufacturer. 

3. Top Coat(s):  Exterior High Build Latex. 

4. Top Coat Product(s): 

a. Sherwin-Williams; ConFlex XL Smooth Elastomeric High Build Coating A5-400 

Series.. 

5. Primer(s):  As recommended by manufacturer of top coats. 

2.04 PAINT SYSTEMS - INTERIOR 

A. Paint I-OP -  All Interior Surfaces Indicated to be Painted, Unless Otherwise Indicated:  

Including gypsum board, concrete, concrete masonry, wood, uncoated steel, shop 

primed steel, and galvanized steel. 

1. Two top coats and one coat primer. 

2. Top Coat(s):  Interior Latex. 

3. Flat:  MPI gloss level 1; use this sheen as indicated on the Room Finish Schedule. 

4. Velvet:  MPI gloss level 2; use this sheen as indicated on the Room Finish Schedule. 

5. Eggshell:  MPI gloss level 3; use this sheen as indicated on the Room Finish 

Schedule. 

6. Satin:  MPI gloss level 4; use this sheen as indicated on the Room Finish Schedule. 

7. Semi-Gloss:  MPI gloss level 5; use this sheen as indicated on the Room Finish 

Schedule. 

8. Top Coat Product(s): 

a. Sherwin-Williams ProMar 200 Zero VOC Interior Latex. (MPI #43, 44, 52, 54, 

144) 

9. Primer(s):  As recommended by manufacturer of top coats. 

B. Paint I-OP-MD-WC - Medium Duty Vertical/Overhead:  Including concrete masonry. 

1. Applications:  Janitor's Closet - see Finish Schedule. 

2. Two top coats and one coat primer. 

3. Top Coat(s):  Interior Light Industrial Coating, Water Based; MPI #151, 153, 154. 

4. Eggshell:  MPI gloss level 3; use this sheen at Janitor's Closet. 

5. Top Coat Product(s): 

a. Sherwin-Williams Pro Industrial Pre-Catalyzed Waterbased Epoxy. (MPI #139, 

141, 151, 153) 

6. Primer(s):  As recommended by manufacturer of top coats. 

2.05 ACCESSORY MATERIALS 

A. Accessory Materials:  Provide all primers, sealers, cleaning agents, cleaning cloths, 

sanding materials, and clean-up materials required to achieve the finishes specified 

whether specifically indicated or not; commercial quality. 
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B. Patching Material:  Latex filler. 

C. Fastener Head Cover Material:  Latex filler. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that surfaces are ready to receive work as instructed by the product 

manufacturer. 

B. Examine surfaces scheduled to be finished prior to commencement of work.  Report 

any condition that may potentially affect proper application. 

C. If substrate preparation is the responsibility of another installer, notify Architect of 

unsatisfactory preparation before proceeding. 

D. Test shop-applied primer for compatibility with subsequent cover materials. 

E. Measure moisture content of surfaces using an electronic moisture meter.  Do not 

apply finishes unless moisture content of surfaces are below the following maximums: 

1. Gypsum Wallboard:  12 percent. 

2. Masonry, Concrete, and Concrete Unit Masonry:  12 percent. 

3. Interior Wood:  15 percent, measured in accordance with ASTM D4442. 

4. Exterior Wood:  15 percent, measured in accordance with ASTM D4442. 

3.02 PREPARATION 

A. Clean surfaces thoroughly and correct defects prior to coating application. 

B. Prepare surfaces using the methods recommended by the manufacturer for achieving 

the best result for the substrate under the project conditions. 

C. Remove or mask surface appurtenances, including electrical plates, hardware, light 

fixture trim, escutcheons, and fittings, prior to preparing surfaces or finishing. 

D. Seal surfaces that might cause bleed through or staining of topcoat. 

E. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium 

phosphate and bleach.  Rinse with clean water and allow surface to dry. 

F. Concrete and Unit Masonry Surfaces to be Painted:  Remove dirt, loose mortar, scale, 

salt or alkali powder, and other foreign matter.  Remove oil and grease with a solution 

of tri-sodium phosphate; rinse well and allow to dry.  Remove stains caused by 

weathering of corroding metals with a solution of sodium metasilicate after thoroughly 

wetting with water.  Allow to dry. 

G. Gypsum Board Surfaces to be Painted:  Fill minor defects with filler compound.  Spot 

prime defects after repair. 

H. Galvanized Surfaces to be Painted:  Remove surface contamination and oils and wash 

with solvent.  Apply coat of etching primer. 

I. Corroded Steel and Iron Surfaces to be Painted:  Prepare using at least SSPC-SP 2 (hand 

tool cleaning) or SSPC-SP 3 (power tool cleaning) followed by SSPC-SP 1 (solvent 

cleaning). 

J. Uncorroded Uncoated Steel and Iron Surfaces to be Painted:  Remove grease, mill scale, 

weld splatter, dirt, and rust.  Where heavy coatings of scale are evident, remove by 

hand or power tool wire brushing or sandblasting; clean by washing with solvent.  Apply 
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a treatment of phosphoric acid solution, ensuring weld joints, bolts, and nuts are 

similarly cleaned.  Prime paint entire surface; spot prime after repairs. 

K. Shop-Primed Steel Surfaces to be Finish Painted:  Sand and scrape to remove loose 

primer and rust.  Feather edges to make touch-up patches inconspicuous.  Clean 

surfaces with solvent.  Prime bare steel surfaces.  Re-prime entire shop-primed item. 

L. Interior Wood Surfaces to Receive Opaque Finish:  Wipe off dust and grit prior to 

priming.  Seal knots, pitch streaks, and sappy sections with sealer.  Fill nail holes and 

cracks after primer has dried; sand between coats.  Back prime concealed surfaces 

before installation. 

M. Interior Wood Surfaces to Receive Transparent Finish:  Wipe off dust and grit prior to 

sealing, seal knots, pitch streaks, and sappy sections with sealer.  Fill nail holes and 

cracks after sealer has dried; sand lightly between coats.  Prime concealed surfaces with 

gloss varnish reduced 25 percent with thinner. 

N. Exterior Wood Surfaces to Receive Opaque Finish:  Remove dust, grit, and foreign 

matter.  Seal knots, pitch streaks, and sappy sections.  Fill nail holes with tinted exterior 

calking compound after prime coat has been applied.  Back prime concealed surfaces 

before installation. 

O. Metal Doors to be Painted:  Prime metal door top and bottom edge surfaces. 

3.03 APPLICATION 

A. Remove unfinished louvers, grilles, covers, and access panels on mechanical and 

electrical components and paint separately. 

B. Exterior Wood to Receive Opaque Finish:  If final painting must be delayed more than 2 

weeks after installation of woodwork, apply primer within 2 weeks and final coating 

within 4 weeks. 

C. Apply products in accordance with manufacturer's instructions. 

D. Where adjacent sealant is to be painted, do not apply finish coats until sealant is 

applied. 

E. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before 

next coat is applied. 

F. Apply each coat to uniform appearance. 

G. Dark Colors and Deep Clear Colors:  Regardless of number of coats specified, apply as 

many coats as necessary for complete hide. 

H. Sand wood and metal surfaces lightly between coats to achieve required finish. 

I. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles 

just prior to applying next coat. 

J. Wood to Receive Transparent Finishes:  Tint fillers to match wood.  Work fillers into the 

grain before set.  Wipe excess from surface. 

K. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings 

removed prior to finishing. 
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3.04 CLEANING 

A. Collect waste material that could constitute a fire hazard, place in closed metal 

containers, and remove daily from site. 

3.05 PROTECTION 

A. Protect finished coatings until completion of project. 

B. Touch-up damaged coatings after Substantial Completion. 

 

 

END OF SECTION 
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SECTION 10 1400 

SIGNAGE 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Room and door signs. 

B. Interior directional and informational signs. 

C. Building identification signs. 

1.02 RELATED REQUIREMENTS 

A. Section 22 0553 - Identification for Plumbing Piping and Equipment. 

B. Section 26 0553 - Identification for Electrical Systems. 

C. Section 26 5100 - Interior Lighting:  Exit signs required by code. 

1.03 REFERENCE STANDARDS 

A. 36 CFR 1191 - Americans with Disabilities Act (ADA) Accessibility Guidelines for 

Buildings and Facilities; Architectural Barriers Act (ABA) Accessibility Guidelines; current 

edition. 

B. ADA Standards - Americans with Disabilities Act (ADA) Standards for Accessible Design; 

2010. 

C. ICC A117.1 - Accessible and Usable Buildings and Facilities; 2017. 

1.04 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Manufacturer's printed product literature for each type of sign, 

indicating sign styles, font, foreground and background colors, locations, overall 

dimensions of each sign. 

C. Signage Schedule:  Provide information sufficient to completely define each sign for 

fabrication, including room number, room name, other text and Braille to be applied, 

sign and letter sizes, fonts, and colors. 

1. When room numbers to appear on signs differ from those on drawings, include the 

drawing room number on schedule. 

2. When content of signs is indicated to be determined later, request such 

information from Owner through Architect at least 2 months prior to start of 

fabrication; upon request, submit preliminary schedule. 

3. Submit for approval by Owner through Architect prior to fabrication. 

D. Samples:  Submit one sample of each type of sign, of size similar to that required for 

project, illustrating sign style, font, and method of attachment. 

E. Selection Samples:  Where colors are not specified, submit two sets of color selection 

charts or chips. 

F. Manufacturer's Installation Instructions:  Include installation templates and attachment 

devices. 
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1.05 DELIVERY, STORAGE, AND HANDLING 

A. Package signs as required to prevent damage before installation. 

B. Package room and door signs in sequential order of installation, labeled by floor or 

building. 

C. Store tape adhesive at normal room temperature. 

1.06 FIELD CONDITIONS 

A. Do not install tape adhesive when ambient temperature is lower than recommended by 

manufacturer. 

B. Maintain this minimum temperature during and after installation of signs. 

PART 2  PRODUCTS 

2.01 SIGNAGE APPLICATIONS 

A. Accessibility Compliance:  Signs are required to comply with ADA Standards and ICC 

A117.1 Texas Accessibility Standards and 2012 TAS Standars, unless otherwise 

indicated; in the event of conflicting requirements, comply with the most 

comprehensive and specific requirements. 

B. Room and Door Signs:  Provide a sign for every doorway, whether it has a door or not, 

not including corridors, lobbies, and similar open areas. Provide tactile signs for Exit 

Doors. Provide Occupant Load Signs. 

1. Sign Type:  Flat signs with engraved panel media as specified. 

2. Provide "tactile" signage, with letters raised minimum 1/32 inch and Grade II 

braille. 

3. Character Height:  1 inch. 

4. Sign Height:  2 inches, unless otherwise indicated. 

5. Office Doors:  Identify with room numbers to be determined later, not the 

numbers indicated on drawings; in addition, provide "window" section for 

replaceable occupant name. 

6. Conference and Meeting Rooms:  Identify with room names and numbers to be 

determined later, not those shown on the drawings. 

7. Service Rooms:  Identify with room names and numbers to be determined later, 

not those indicated on drawings. 

8. Rest Rooms:  Identify with 6” tall pictograms, the names "MEN" and "WOMEN" 

and “RESTROOM”, and braille. 

C. Interior Directional and Informational Signs:   

1. Sign Type:  Same as room and door signs. 

2. Provide tactile signs at each exit as required by code and TAS 2012. 

D. Building Identification Signs: 

1. Use individual metal letters. 

2. Allow for total of 48 letters, 12 inches high, aluminum. 

3. Mount on outside wall in location coordinated with Owner and Architect. 

2.02 SIGN TYPES 

A. Flat Signs:  Signage media without frame. 

1. Edges:  Square. 
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2. Corners:  Square. 

3. Wall Mounting of One-Sided Signs:  Tape adhesive. 

B. Color and Font:  Unless otherwise indicated: 

1. Character Font:  Helvetica, Arial, or other sans serif font. 

2. Character Case:  Upper case only. 

3. Background Color:  as selected by Architect. 

4. Character Color:  Contrasting color as selected by Architect. 

2.03 TACTILE SIGNAGE MEDIA 

A. Engraved Panels:  Laminated colored plastic; engraved through face to expose core as 

background color: 

1. Total Thickness:  1/16 inch. 

2.04 DIMENSIONAL LETTERS 

A. Metal Letters: 

1. Metal:  Aluminum casting. 

2. Finish:  Color TBD, Satin. 

3. Mounting:  Concealed Anchors. 

2.05 ACCESSORIES 

A. Tape Adhesive:  Double sided tape, permanent adhesive. 

PART 3  EXECUTION 

3.01 INSTALLATION 

A. Install in accordance with manufacturer's instructions. 

B. Install neatly, with horizontal edges level. 

C. Locate signs and mount at heights in accordance with the Texas Accessibility Standards. 

D. Protect from damage until Substantial Completion; repair or replace damaged items. 

 

 

END OF SECTION 
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SECTION 10 4400 

FIRE PROTECTION SPECIALTIES 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Fire extinguishers. 

B. Fire extinguisher cabinets. 

C. Accessories. 

1.02 REFERENCE STANDARDS 

A. NFPA 10 - Standard for Portable Fire Extinguishers; 2017. 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Provide extinguisher operational features. 

C. Manufacturer's Installation Instructions:  Indicate special criteria and wall opening 

coordination requirements. 

D. Manufacturer's Certificate:  Certify that products meet or exceed specified 

requirements. 

E. Maintenance Data:  Include test, refill or recharge schedules and re-certification 

requirements. 

PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Fire Extinguishers, Cabinets and Accessories: 

1. Activar Construction Products Group - JL Industries:  www.activarcpg.com/ 

2. Kidde, a unit of United Technologies Corp:  www.kidde.com/ 

3. Larsen's Manufacturing Co:  www.larsensmfg.com. 

4. Potter-Roemer:  www.potterroemer.com. 

5. Substitutions:  See Section 01 6000 - Product Requirements. 

2.02 FIRE EXTINGUISHERS 

A. Fire Extinguishers - General:  Comply with product requirements of NFPA 10 and 

applicable codes, whichever is more stringent. 

B. Multipurpose Dry Chemical Type Fire Extinguishers:  Carbon steel tank, with pressure 

gauge. 

1. Class:  A:B:C type. 

2. Size:  5 pound. 

3. Finish:  Baked polyester powder coat, red color. 

2.03 FIRE EXTINGUISHER CABINETS 

A. Cabinet Construction:  Non-fire rated. 

1. Formed galvanized steel sheet; 0.036 inch thick base metal. 

B. Cabinet Configuration:  Semi-recessed type. 

1. Size to accommodate accessories. 
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2. Trim:  Flat square edge, with 1 1/2 inch wide face. 

C. Door Glazing:  Acrylic plastic, clear, 1/8 inch thick, flat shape and set in resilient channel 

glazing gasket. 

D. Cabinet Mounting Hardware:  Appropriate to cabinet, with pre-drilled holes for 

placement of anchors. 

E. Weld, fill, and grind components smooth. 

F. Finish of Cabinet Exterior Trim and Door:  ANODIZED ALUMINUM. 

G. Finish of Cabinet Interior:  White colored enamel. 

2.04 ACCESSORIES 

A. Extinguisher Brackets:  Formed steel, chrome-plated. 

PART 3  EXECUTION 

3.01 INSTALLATION 

A. Install in accordance with manufacturer's instructions. 

B. Secure rigidly in place. 

C. Place extinguishers in cabinets. 

3.02 SCHEDULES 

A. Amount and locations shall be approved by authorities having jurisdiction (Fire 

Marshall). 

 

END OF SECTION 
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SECTION 31 3116 

TERMITE CONTROL 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Chemical soil treatment. 

1.02 REFERENCE STANDARDS 

A. Title 7, United States Code, 136 through 136y - Federal Insecticide, Fungicide and 

Rodenticide Act; 1947 (Revised 2001). 

1.03 SUBMITTALS 

A. See Section 01 3000 - Administrative Requirements, for submittal procedures. 

B. Product Data:  Indicate toxicants to be used, composition by percentage, dilution 

schedule, intended application rate. 

C. Product Data:  Submit manufacturers' data on manufactured products showing 

compliance with specified requirements. 

D. Test Reports:  Indicate regulatory agency approval reports when required. 

E. Manufacturer's Certificate:  Certify that toxicants meet or exceed specified 

requirements. 

F. Manufacturer's Instructions:  Indicate caution requirement. 

G. Installer Qualifications:  Company specializing in performing work of the type specified 

and with minimum three (3) years of documented experience. 

H. Maintenance Data:  Indicate recommended re-treatment schedule . 

I. Warranty:  Submit warranty and ensure that forms have been completed in Owner's 

name. 

1.04 QUALITY ASSURANCE 

A. Installer Qualifications:  Company specializing in performing this type of work and: 

1. Having minimum of three (3) years documented experience. 

2. Approved by manufacturer of treatment materials. 

3. Licensed in Texas. 

1.05 WARRANTY 

A. See Section 01 7800 - Closeout Submittals, for additional warranty requirements. 

B. Provide five year installer's warranty against damage to building caused by termites. 

1. Include coverage for repairs to building and to contents damaged due to building 

damage.  Repair damage and, if required, re-treat. 

PART 2  PRODUCTS 

2.01 CHEMICAL SOIL TREATMENT 

A. Toxicant Chemical:  EPA (Title 7, United States Code, 136 through 136y) approved; 

synthetically color dyed to permit visual identification of treated soil. 

B. Diluent:  Recommended by toxicant manufacturer. 
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PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify final grading is complete. 

3.02 APPLICATION - CHEMICAL TREATMENT 

A. Comply with requirements of U.S. EPA and applicable state and local codes. 

B. Spray apply toxicant in accordance with manufacturer's instructions. 

C. Apply toxicant at following locations: 

1. Under Slabs-on-Grade. 

2.     At all locations under the three buildings, stairs, ramps, porches, etc. 

D. Under slabs, apply toxicant immediately prior to installation of vapor barrier. 

E. Apply extra treatment to structure penetration surfaces such as pipe or ducts, and soil 

penetrations such as grounding rods or posts. 

F. Re-treat disturbed treated soil with same toxicant as original treatment. 

G. If inspection or testing identifies the presence of termites, re-treat soil and re-test. 

3.03 PROTECTION 

A. Do not permit soil grading over treated work. 

END OF SECTION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


